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DEFINITIONS

24x7x365 means 24 hours a day, seven days a week, and 365 days a year (including the 366th day in a leap
year).

Additional Service means any Services within the scope of the Contract, but not specifically provided under
any Statement of Work.

Audit Period means the seven year period following Contractor’s provision of any work under the Contract.
Bidder(s) are those companies that submit a proposal in response to this RFP.

Business Day means any day other than a Saturday, Sunday or State-recognized legal holiday from 8:00am
EST through 5:00pm EST unless otherwise stated.

Blanket Purchase Order is an alternate term for Contract and is used in the Plan Sponsors’ computer system.
CCI means Contract Compliance Inspector.
Days means calendar days unless otherwise specified.

Deleted — N/A means that section is not applicable or included in this RFP. This is used as a placeholder to
maintain consistent numbering.

Deliverable means physical goods and/or services required or identified in a Statement of Work.
DTMB means the Michigan Department of Technology Management and Budget.

Environmentally Preferable Products means a product or service that has a lesser or reduced effect on
human health and the environment when compared with competing products or services that serve the same
purpose. Such products or services may include, but are not limited to: those which contain recycled content,
minimize waste, conserve energy or water, and reduce the amount of toxics either disposed of or consumed.

Hazardous Material means any material defined as hazardous under the latest version of federal Emergency
Planning and Community Right-to-Know Act of 1986 (including revisions adopted during the term of the
Contract).

Incident means any interruption in any function performed for the benefit of a Plan Sponsor.
Key Personnel means any personnel identified in Section 1.031 as Key Personnel.

New Work means any Services/Deliverables outside the scope of the Contract and not specifically provided
under any Statement of Work, such that once added will result in the need to provide the Contractor with
additional consideration. “New Work” does not include Additional Service.

Ozone-depleting Substance means any substance the Environmental Protection Agency designates in 40
CFR part 82 as: (1) Class |, including, but not limited to, chlorofluorocarbons, halons, carbon tetrachloride, and
methyl chloroform; or (2) Class Il, including, but not limited to, hydrochlorofluorocarbons.

Post-Consumer Waste means any product generated by a business or consumer which has served its
intended end use; and which has been separated or diverted from solid waste for the purpose of recycling into
a usable commodity or product, and which does not include post-industrial waste.
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Post-Industrial Waste means industrial by-products which would otherwise go to disposal and waste
generated after completion of a manufacturing process, but does not include internally generated scrap
commonly returned to industrial or manufacturing processes.

Pre-Maintenance Meeting means meetings that occur at the Contractor’s place of business to discuss the
contract. Discussions include, but not limited to, dispatch work for the upcoming year, discuss scheduling of
work, how the Department can perform work if it is required during local activities (festivals, fairs, etc.),
environmental concerns and finally to inspect the Contractor’s equipment.

Recycling means the series of activities by which materials that are no longer useful to the generator are
collected, sorted, processed, and converted into raw materials and used in the production of new products.
This definition excludes the use of these materials as a fuel substitute or for energy production.

Reuse means using a product or component of municipal solid waste in its original form more than once.
RFP means a Request for Proposal designed to solicit proposals for services.

Services means any function performed for the benefit of the State.

SLA means Service Level Agreement.

Source Reduction means any practice that reduces the amount of any hazardous substance, pollutant, or
contaminant entering any waste stream or otherwise released into the environment prior to recycling, energy

recovery, treatment, or disposal.

State Location means any physical location where the State performs work. State Location may include
state-owned, leased, or rented space.

Subcontractor means a company selected by the Contractor to perform a portion of the Services, but does
not include independent contractors engaged by Contractor solely in a staff augmentation role.

Unauthorized Removal means the Contractor's removal of Key Personnel without the prior written consent of
the State.

Waste Prevention means source reduction and reuse, but not recycling.

Pollution Prevention means the practice of minimizing the generation of waste at the source and, when
wastes cannot be prevented, utilizing environmentally sound on-site or off-site reuse and recycling. The term
includes equipment or technology modifications, process or procedure modifications, product reformulation or
redesign, and raw material substitutions. Waste treatment, control, management, and disposal are not
considered pollution prevention, per the definitions under Part 143, Waste Minimization, of the Natural
Resources and Environmental Protection Act (NREPA), 1994 PA 451, as amended.

Work in Progress means a Deliverable that has been partially prepared, but has not been presented to the
State for Approval.

Work Product refers to any data compilations, reports, and other media, materials, or other objects or works

of authorship created or produced by the Contractor as a result of an in furtherance of performing the services
required by the Contract.

10
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Article 1 — Statement of Work (SOW)

1.010 Project Identification

1.011 Project

This Contract is for tree and shrub removal and trimming in the Michigan Department of Transportation’s
(MDOT) University Region. The University Region consists of ten counties that include Clinton, Eaton,
Hillsdale, Ingham, Jackson, Lenawee, Livingston, Monroe, Shiawassee and Washtenaw.

1.012 Backaround
Tree and shrub removal and trimming are ongoing activities that may be performed in any county in the
University Region, in any month during the year.

1.020 Scope of Work and Deliverables

1.021 1In Scope
This is an optional use contract for all state departments. The primary user is initially anticipated to be MDOT.

All work shall be done in accordance with all regulations governing the state agency wherein the work is to be
performed and with minimum possible interference with the proper functioning of the activities of that state
agency. Inthe case of inclement weather and/or hazardous road conditions, the Contractor may not be
allowed to work along the roadway. It shall be up to the discretion of the CCl whether or not to allow the
Contractor to work in that area under such conditions.

1.022 Work and Deliverable

A. The Contractor, through innovation, technology or other means, shall perform and provide the required
tree and shrub removal services and have adequate qualified staff to complete the frequencies
determined by the State and otherwise do all things necessary for, or incidental, to the performance of
work.

B. The Contractor shall provide all tree and shrub removal and related items and services necessary for,
or incidental, to the performance of work in accordance with this Contract, including, but not limited to:
All personnel,

Equipment;

Tools;

Supplies;

Materials;

Training; and supervision of staff.

C. The Contractor shall provide services at the locations described on the Attachment A - Location
Specification Sheet(s) and or as directed by the Contract Compliance Inspector (CCI).

D. Work Orders will be written by the CCI for each project location. All necessary information concerning
location of trees, size of trees, number of trees to be removed, stump grinding (if required), site restoration (if
required), chemical stump treatment (if required) and tree trimming (if required) will be on each work order.
Each work order will have a unique number created by the CCI. All work must be completed by the expiration
date of each work order. The CCI will e-mail the work order to the Contractor. A confirmation e-mail from the
Contractor to the CCI will be required to acknowledge the work order has been received. Contractor shall
begin tree removal services within five business days of receipt of a work order.

There will be three categories that will define the priority of each work order. Each work order will be assigned
to one of these categories.

Category 1. Immediate service is necessary. Work will be completed within seven (7) business days.
Category 2: Work will be completed within thirty (30) business days.

Category 3. Work will be completed within sixty (60) business days.
11
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Stump grinding and chemical stump treatment, if required, will be performed according to the specifications as
defined in this document.

1.030 Roles and Responsibilities

1.031 Contractor Staff, Roles, and Responsibilities
A. PERSONNEL
1. Contractor’s designated key personnel are:
e Project Manager: James Miller Phone # (517) 414-3277
e Staff Support: Lonnie Miller, Supervisor - Phone # (517) 812-3577 Email:
dbz812000@yahoo.com; Tom Hohmann, Arborist, Phone # (734) 355-9511 Email:
wampummann@gmail.com; James Miller, Foremen, (517) 414-3277 Email: N/A; Travis Miller,
Bucket Operator, Phone # (517) 812-8051 Email: dbz812o0o00@yahoo.com; Eric Miller, Bucket
Operator, Phone # (517) 945-1824 Email: N/A; Jill Miller, Flagger, Phone # (517) 812-8145
Email: N/A
e Proposed Subcontractors : None

2. Contractor shall be responsible for repair, replacement or cleanup as necessary due to
carelessness or negligence on the part of the Contractor, its personnel or subcontractors.

B. SUPERVISION
1. Contractor shall provide all supervision as may be necessary to oversee its personnel:

2. Contractor shall exercise all supervisory control and general control over all day-to-day operations
of his/her employees, including control over all workers duties. At the conclusion of each service, the
Contractor shall inspect the work site for completion and performance quality of the required services.
The Contractor shall also be responsible for payment of all wages to employees, taxes and fringe
benefits, sick leave, pension benefits, vacations, medical benefits, life insurance, or unemployment
compensation or the like. The Contractor shall discipline their employees, as needed including firing
and hiring.

1.032 Specifications

The Contractor’'s staff performing tree removal services, shall be a Certified Arborist from the International
Society of Arboriculture and be willing and available to perform contracted work on short notice. Additionally,
Contractor must be licensed and the staff conducting chemical application must be certified in the following
Michigan Department of Agriculture and Rural Development (MDARD) Commercial Pesticide Applicator
Categories; Category 3B — Ornamental Plants and Shade Tree Pest Management and Category 6 — Right of
Way Pest Management.

The Contractor is to begin work as negotiated by the CCI, but no later than seven (7) business days after the
mutually agreed upon start date.

Tree Removal:

All trees designated by the CCI shall be removed. Said designation is an orange dot painted on the road side
of the tree, approximately at Diameter Breast Height (DBH). A list of trees to be removed and their locations
will be supplied by the CCI. Only those trees so marked and on the list shall be removed. The State reserves
the right to increase or decrease the quantity of trees at any time.

A. Each tree shall be flush cut at ground level, regardless of stump grinding requirements.

B. Contractor shall contact adjacent property owners and make wood available to them if they so desire.
Contractor shall provide documentation that contact was made with said property owner(s) and whether or not
they wanted the wood.
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C. All wood larger than three (3) inches in diameter shall be removed from the right of way within three (3)
working days. If the property owner(s) do not want the wood, subject wood becomes the property of the
Contractor, who shall remove it from the site and dispose of it properly.

D. All brush less than three (3) inches in diameter shall be chipped immediately and removed from the work
site within three (3) working days of being cut.

E. Trees may not be dropped across the roadway.

F. At no time may cut wood or brush be placed within 15 feet of the roadway, unless being loaded onto
equipment for immediate disposal.

G. The Contractor shall keep the site of operation as clean as possible at all times and shall leave all
sidewalks, gutters, pavement, shoulders, lawns, and yards clean of all debris when the work is completed.

H. All wood and brush disposed of must be in accordance with the Michigan Department of Agriculture
regulations concerning Emerald Ash Borer.

Stump Grinding

A. The Contractor is responsible for grinding stumps and bracing roots at least six (6) inches below grade. Soill
can be returned to the hole and leveled even with the existing grade. Chips shall be removed from site and
disposed of properly.

B. The Contractor shall keep the site of operation as clean as possible at all times and shall leave all
sidewalks, gutters, pavement, shoulders, lawns, and yards clean of all debris when the work is completed.

C. No on-site storage of equipment will be allowed.

D. All wood cut prior to stump removal shall be removed from the work site prior to the stump grinding.

E. All stump grinding shall be performed within three (3) working days after tree removal unless approved by
CCl.

Tree Trimming:
A. Tree trimming shall be performed on trees as designated by the CCI.

B. Tree trimming is to be conducting according to National Arborist Association Class Il - Hazard Pruning
specifications. These specifications are located on Pages A-3 and A-4 of the National Arborist Association
Standards for Pruning of Shade Trees. The Contractor is expected to be knowledgeable of these standards.

C. All wood and brush disposal resulting from this work activity shall be included in the per hour bid price.

Site Restoration:
A. The Contractor will remove all chips from stump grinding operation.

B. Contractor shall fill hole with weed-free friable topsoil. Topsoil shall be level with grade after settling.
C. Topsoil shall be scratched with a rake and grass seed shall be broadcast over the site.
D. Grass seed used will be recommended for spot seeding sunny areas or for spot seeding shady areas.

E. All site restoration requirements and duties shall be finished no later than one (1) work week (five (5)
business days) after stump grinding is completed.

Chemical Stump Treatment
A. Immediately after removal of stump, treat with herbicide labeled for cut stump treatment (Contractor must
obtain written approval from the CCI before any chemical treatment).

B. Contractor must be licensed and individual applicators must be certified in Category Six Right-of-Way
pesticide application.
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Brush Cutting — Limited Access & Free Access Routes

Typically the area to be brush cut on limited access roads includes a strip 35 feet wide adjacent to the outside
shoulder of both roadways unless restricted by the right-of-way limits or the ditch back slopes. Some locations
within designated clear zones and clear vision areas may require wider cutting. These areas will be determined
and designated by the CCI.

The Contractor shall notify the CCI or designated representative 24 hours in advance of starting work. CCI or
designated representative shall make a joint visual inspection of all specified cutting areas, both prior to and
upon completion of brush cutting operation. The inspection is for the purpose of documenting existing damage
to turf, guardrails, delineator posts, signage, light fixtures, etc., and those caused by the Contractor's cutting
operations. This inspection may be videotaped.

Woody vegetation shall be cut according to the following guidelines:

A. Cut woody vegetation, twigs and trees up to 4 inches back to a point four feet past the flow line of the ditch
where ditches are less than 35 feet from the edge of the road. Trees larger than 4 inches shall be paid
separately under tree removal.

B. Cut woody vegetation, twigs and trees up to 4 inches back to the natural treeline when the natural treeline is
less than 35 feet from the edge of the road. Trees larger than 4 inches shall be paid separately under tree
removal.

C. If there is not a ditch or treeline within 35 feet, mow to a line 35 feet from the edge of the road.

The Contractor shall, at all times, provide satisfactory equipment and a force of qualified workers sufficient, in
the opinion of the CCI or designated representative, to perform the work described herein. The force of
gualified workers shall be sufficient to perform brush cutting and related activities in a timely basis.

Cutting operations shall be performed parallel to the roadway in the direction of traffic. The Contractor
is not to encroach into the traffic lane.

The supervisor of the Contractor's personnel will be responsible for the completion of the daily log naming the
person performing the work.

Traffic Control and Signing:

The Contractor must provide and maintain proper signing barricades, lighted arrow panels, and flaggers, to
properly protect the work, persons, and property against injury. The Contractor shall furnish all signing and
personnel necessary to conform to the specifications relating to traffic lane closure and shoulder work. All
traffic control devices and their usage shall conform to the current MDOT Maintenance Division Work Zone
Traffic Control Guidelines publication, available from the CCI.

Traffic lane closure and flagging will be required where there is not a sufficient shoulder in which to park
necessary work equipment, or when any part of any vehicle or piece of equipment extends into the traveled
roadway. These statements of specific duties of the Contractor shall not be construed as a limitation on the
general duties imposed by this Contract or specifications.

In the case of inclement weather and/or hazardous road conditions, the Contractor may not be allowed to work
along the roadway. It shall be up to the discretion of the CCI whether or not to allow the Contractor to work in
that area under such conditions.

Days/Hours of Operation

All work included in this Contract shall be performed during daylight hours only. No work shall be

allowed on weekends unless prior approval is obtained from the CCI. Work shall not be permitted

during holiday periods in accordance with the 2012 Standard Specifications for Construction.

Recognized State holidays are: New Year’'s Day, Martin Luther King Day, Presidents Day, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day, the day after Thanksgiving Day, Christmas
Eve, Christmas Day, and New Year's Eve. CCI will advise timeframe covered for each Holiday.
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Work Schedule:

The Contractor will be required to work with the CCI at the pre-maintenance meeting to create a work
schedule. Contractor availability will be determined at this time. The schedule shall include the names and
phone numbers of responsible persons who can be reached at any time by the State.

Contractor will set up a weekly schedule by area based on the number of written work orders. A progress
report shall be sent to the CCI, weekly, via e-mail, once work begins on a work order. Each area will be
inspected and accepted by the CCI or their designee before the Contractor is allowed to work at the next
scheduled area.

All work shall be conducted during daylight hours. No work shall be done on weekends or holidays without the
prior written approval of the CCI.

Daily LoqQ:
The Contractor shall keep a daily log of the tree removal operation to include hours worked at each location

and equipment used, and shall provide the CCI or their designee with a copy of this log on a weekly basis.

The supervisor of the Contractor's personnel will be responsible for the completion of the daily log naming the
person performing the work.

Accidents

In emergencies affecting the safety of persons or the work or property at the site or adjacent thereto, the
Contractor, without instruction or authorization from the CClI, is obligated to act at their discretion, to prevent
threatened damage, injury, or loss. They shall give the CCI prompt written notice of any significant changes in
the work or deviation from this Contract documents caused thereby. Any accident on the job shall be reported
immediately to the CCI.

Equipment and Materials, Inspection, and Liability

The CCI shall have the right to inspect all equipment and materials which are to be used in carrying out the
terms of this Contract. Any such equipment or materials which do not comply with local, state, and federal
regulations or with this Contract may be rejected by CCI.

Type of Equipment

The equipment must be commercially available, in good repair, and shall be maintained so as to produce a
clean, sharp cut to the vegetation at all times. Equipment, which in any way damages the turf, soil or slopes,
shall not be allowed. The specified unit shall consist of a rubber tracked multi terrain loader with a high flow
hydraulic capability. The cutting head shall be a minimum 60 inches wide with mulching head and capable of
cutting brush up to an including four (4) inches in diameter.

Damages

The Contractor will be held liable for any and all damage done, as a result of their operation to fixed objects
such as sidewalks, signs, posts, buildings, and vegetation such as turf, trees, shrubs, and desirable natural
growth. Damage shall include, among other things: skinning, scraping, breaking of tree limbs or gouging of
trees or shrubs, and rutting and tearing turf.

Costs associated with damages to plant material, caused by the Contractor will be assessed based on current
Michigan Forest and Parks Association's Supplement to the International Society of Arboriculture Guide to
Plant Appraisal.

All turf damage repairs shall be made by the Contractor in accordance with Sections 815 and 917 of the 2012
Standard Specifications for Construction and as herein specified. Only friable topsoil shall be used to fill any
depressions, ruts, etc., prior to seeding. Seeding will only be allowed during the seasonal limitation periods
outlined in the current MDOT Standard Specifications.

The Contractor will be billed for all costs incurred by the State due to the damages caused by their operation,
be required to repair the damages as directed by the CCI, or receive deductions from progress payments owed
to the Contractor as determined by the CCI. All repairs shall be made in accordance with the current MDOT
Standard Specifications ( Standard Specification can be found on MDOT website, www.michigan.gov/mdot/).
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Protection of Property
The Contractor shall be responsible for protecting and preserving from damage any and all facilities, public and
private, which are adjacent to the areas where work is being performed.

A. Protection of overhead utilities:

Tree trimming and removal operations may be conducted in areas where overhead electric, telephone, and
cable television facilities exist. The Contractor shall protect all utilities from damage, shall immediately contact
the appropriate utility if damage should occur, and shall be responsible for all claims for damage due to their
operations. The Contractor shall make arrangement with the utility for the removal of all necessary limbs and
branches which may conflict with or create a personal injury hazard in conducting the operations of this
Contract. If the Contractor has properly contacted the utility in sufficient time to arrange for the required work
by the utility, delays encountered by the Contractor in waiting for the utility to complete its work shall not be the
responsibility of the Contractor.

B. The protection of underground utilities:

The Contractor shall be responsible for contacting the appropriate utility for location of any underground
electric services which are in the work area and which could be damaged by the Contractor's operation. If the
Contractor has properly contacted the utility in sufficient time to arrange for location and protection of
underground services, delays encountered by the Contractor in waiting for the utility to complete its work shall
not be the responsibility of the Contractor.

Maintaining Traffic

Traffic shall be maintained in accordance with the current Standard Specifications for Construction, MDOT
Maintaining Traffic Typicals, and the current Maintenance Workzone Traffic Control Guidelines. All operations
shall be conducted in a manner that will not create a hazard, nor hinder, restrict, or impede trunk line traffic.
The Contractor shall not operate equipment on the roadway or in a manner that requires unnecessary crossing
of the roadway. Traffic control is to be adhered in accordance with Section 812 of MDOT’s current Standard
Specifications for Construction, and with MDOT’s Traffic Standards, Typicals, Special Details, and the current
Maintenance Workzone Traffic Control Guidelines.. All equipment not in use may be temporarily parked on
limited access freeway right-of-way, but not within the median or closer than 30 feet from the traveled roadway.
Equipment may not be temporarily parked on free access roadways except at those locations designated by
the CCI.

A copy of the MDOT current Standard Specifications for Construction and MMUTCD can be obtained from the
CCI after Contract award.

1.040 Project Plan

1.041 Project Plan Management
A. For each location, a project work plan for managing implementation of the tree and shrub removal services
shall be developed and submitted to the CCI for review and approval.

B. Project management plan must identify methods, tools and processes proposed to oversee the project,
address issues and changes as may arise, and keep the appropriate parties apprised of progress.

C. Contractor will carry out this project under the direction and control of the specified Contract Compliance
Inspector (CCI) for the respective locations where services are to be performed.

D. Contractor must meet with the CCI and other agency or departmental project-leads, on a basis to be
established by CCI and Contractor. This meeting is for the purpose of reviewing progress and providing
necessary guidance to the Contractor in solving problems that arise, as well as continuously
communicate with the agency/departmental project-lead.

E. Contractor’s Work Plan, which must be approved prior to commencement of work, must include the
following:
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1. EQUIPMENT LIST - indicating description, age, manufacturer, model and serial number of each piece.
Equipment must meet or exceed all requirements defined under "Equipment Requirements" in this
document. All equipment must be in the Contractor's possession, available for use and fully
operational, prior to Contract award.

2. SCHEDULE OF OPERATIONS - personnel expected to complete work on this Contract.
3. Name(s) of supervisors — 24-hour contact telephone nhumbers and best contact times.

4. Equipment failure WILL NOT constitute an acceptable reason for failure to provide tree and shrub
removal service. Adjustments to providing this service, including any weather-related deviations, must
be approved by the Contract Compliance Inspector or designated representative.

5. Safety Program, including traffic control plan(s).

6. Any misrepresentation by the Contractor of its ability to perform the work described in this Contract may
be grounds for immediate Contract termination. In such case, a Contract may be awarded to the next
lowest bidder who can demonstrate the ability to perform the work.

F. Annual Service Review and Progress Meeting
1. The Contract Compliance Inspector may request an annual audit of the services provided each year
under the specifications, terms, and conditions of this Contract. The audit may include, but is not limited to;
an evaluation of the total service quality, including responsiveness, timeliness of required reporting, and any
other specifics as required under the terms of this Contract.

2 The results of the audit along with Contract recommendations will be reviewed by the using agency.

3. Should the Contractor desire, a meeting will be arranged between all concerned parties within 10 (ten)
calendar days of the date the Contractor received, or could have reasonably been expected to receive,
his/her copy of the audit. This meeting will provide an opportunity for the Contractor to present their
comments and/or possible corrective actions.

G. Issue Management, Inspection and Correction of Deficiencies

The CCI (or their designee) will conduct inspections for all specifications identified in this Contract and will
provide performance evaluations to the Contractor noting deficiencies in these Contract specifications. The
CCl shall make the final determination as to whether any task has been satisfactorily performed.

CCl will also maintain a record comprised of complaints from agency or departmental staff and provide record
of this to the Contractor at the beginning of each service; this record will identify the areas requiring special
attention on that day, which must to be completed by Contractor within eight (8) hours of its receipt.

Contractor must remain responsible to make any necessary changes if the CCI determines that any task has
not been performed adequately or satisfactorily. Contractor must correct the deficiency within 24 hours from
notice of the deficiency, or sooner depending on the severity of the task.

Should the Contractor fail to correct specification deficiencies, a Complaint to Vendor (Vendor Performance
form) will be filed by the CCl. Repeated failure to correct specification deficiencies resulting in issuance of
subsequent Complaint to Vendor (Vendor Performance Form) may result in cancellation of this Contract.

1.042 Reports

Daily Log:

The Contractor shall keep a daily log of the tree removal, tree trimming, stump grinding and brush cutting
operations to include hours worked at each location and equipment used, and shall provide the CCI with a
copy of this log on a daily basis.

The supervisor of the Contractor's personnel will be responsible for the completion of the daily log naming the
person performing the work.
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1.050 Acceptance

1.051 Criteria

The Contractor must complete the work and request an inspection by the CCI prior to submitting an invoice for
the requested work. The Contractor shall not submit an invoice prior to the requested work being approved by
the CCI. A copy of each work order associated with an invoice must be included with the invoice.

The Contractor shall complete the work and request an inspection by the CCI prior to submitting an invoice for
the requested work. The Contractor shall not submit an invoice prior to the requested work being approved by
the CCI. Failure to comply will result in a deduction of $100 for each invoice submitted without the approval of
the requested work by the CCI on the next invoice.

1.052 Final Acceptance
During the period of operations, the Contractor shall contact the Contract Compliance Inspector for inspection
of the completed work.

Call Backs and Deductions

The Contractor will be permitted no more than one (1) call back per tree removal when caused by failure to do
the work as scheduled and specified, or for work which is performed unsatisfactorily. Any call backs in excess
of one (1) for any tree removal, tree trimming and brush cutting shall result in a deduction of $200 for each call
back in excess of the first one.

All call backs shall be answered and the work completed or corrected within one (1) work day from the time of
notification. Failure to comply will result in an additional $300 invoice deduction for each call back in excess of
the first two (2).

The Contractor shall start work on the date(s) committed to at the pre-maintenance meeting. Failure to start on
said date(s) without prior written arrangements with the CCI will result in a $200 deduction from the next
invoice.

It is Contractor’s responsibility to familiarize themselves with the area for which they are servicing. Geographic
location of the Contractor’s facility will not be reason for failing to comply with start or end dates, incomplete
work, or eliminating deductions.

1.060 Pricing

1.061 Pricing
See Attachment A for pricing detalils.

1.062 Price Term
Prices quoted are the maximum for a period of 365 days from the date the Contract becomes effective.

Prices are subject to change at the end of each 365-day period. Such changes must be based on changes in
actual costs incurred. Documentation of such changes must be provided with the request for price change in
order to substantiate any requested change. DTMB-Procurement reserves the right to consider various
pertinent information sources to evaluate price increase requests (such as the CPI and PPI, US City Average,
as published by the US Department of Labor, Bureau of Labor Statistics). DTMB-Procurement also reserves
the right to consider other information related to special economic and/or industry circumstances, when
evaluating a price change request. Changes may be either increases or decreases, and may be requested by
either party. Approved changes must be firm for the remainder of the Contract period unless further revised at
the end of the next 365-day period. Requests for price changes must be RECEIVED IN WRITING AT LEAST
30 DAYS PRIOR TO THEIR EFFECTIVE DATE, and are subject to written acceptance before becoming
effective. In the event new prices are not acceptable, the Contract may be cancelled. The Contractor
remains responsible for performing according to the Contract terms at the Contract price for all orders
received before price revisions are approved or before the Contract is cancelled.
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1.063 Tax Excluded from Price
(a) Sales Tax: For purchases made directly by the State, the State is exempt from State and Local Sales Tax.
Prices must not include the taxes. Exemption Certificates for State Sales Tax will be furnished upon request.

(b) Federal Excise Tax: The State may be exempt from Federal Excise Tax, or the taxes may be reimbursable,
if articles purchased under any resulting Contract are used for the State’s exclusive use. Certificates showing
exclusive use for the purposes of substantiating a tax-free or tax-reimbursable sale will be sent upon request. If
a sale is tax exempt or tax reimbursable under the Internal Revenue Code, prices must not include the Federal
Excise Tax.

1.064 Holdback — Deleted — Not Applicable

1.070 Additional Requirements

1.071 Additional Terms and Conditions specific to this RFP — Deleted — Not Applicable
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Article 2, Terms and Conditions

2.000 Contract Structure and Term

2.001 Contract Term

The Contract is for a period of three (3) years beginning (8/1/13) through (7/31/16). All outstanding Purchase
Orders must also expire upon the termination (cancellation for any of the reasons listed in Section 2.150) of
the Contract, unless otherwise extended under the Contract. Absent an early termination for any reason,
Purchase Orders issued but not expired, by the end of the Contract’s stated term, will remain in effect for the
balance of the fiscal year for which they were issued.

2.002 Options to Renew
The Contract may be renewed in writing by mutual agreement of the parties not less than 30 days before its
expiration. The Contract may be renewed for up to two (2) additional one (1) year periods.

2.003 Legal Effect

Contractor must show acceptance of the Contract by signing two (2) copies of the Contract and returning them
to the Contract Administrator. The Contractor must not proceed with the performance of the work to be done
under the Contract, including the purchase of necessary materials, until both parties have signed the Contract
to show acceptance of its terms, and the Contractor receives a Contract release/purchase order that
authorizes and defines specific performance requirements.

Except as otherwise agreed in writing by the parties, the State assumes no liability for costs incurred by
Contractor or payment under the Contract, until Contractor is notified in writing that the Contract (or Change
Order) has been approved by the State Administrative Board (if required), approved and signed by all the
parties, and a Purchase Order against the Contract has been issued.

2.004 Attachments & Exhibits
All Attachments and Exhibits affixed to any and all Statement(s) of Work, or appended to or referencing the
Contract, are incorporated in their entirety and form part of the Contract.

2.005 Ordering

The State will issue a written Work Order, which must be approved by the Contract Compliance Inspector
(CCl) or the CClI's designee, to order any Services/Deliverables under the Contract. All orders are subject to
the terms and conditions of the Contract. No additional terms and conditions contained on either a Purchase
Order or Blanket Purchase Order apply unless they are also specifically contained in that Purchase Order's or
Blanket Purchase Order's accompanying Statement of Work. Exact quantities to be purchased are unknown,
however, the Contractor must furnish all such materials and services as may be ordered during the
CONTRACT period. Quantities specified, if any, are estimates based on prior purchases, and the State is not
obligated to purchase in these or any other quantities.

2.006 Order of Precedence

Any inconsistency in the terms associated with this Contract will be resolved by giving precedence to the terms
in the following descending order:

(a) Mandatory sections (2.1.1, Contract Term, 2.24.9, Legal Effect, 2.2.2, Payment Deadlines, 2.14, Insurance,
2.15, Indemnification, 2.16, Termination, 2.23, Governing Law, 2.15.7, Limitation of Liability);

(b) The most recent Statement of Work related to this Contract;

(c) All sections from Article 2 - Terms and Conditions, not listed in subsection (a);

(d) Any other attachment or exhibit to the Contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the Contract; and

(f) Bidder Responses contained in any of the RFP documents.
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2.007 Headings

Captions and headings used in the Contract are for information and organization purposes. Captions and
headings, including inaccurate references, do not, in any way, define or limit the requirements or terms and
conditions of the Contract.

2.008 Form, Function & Utility

If the Contract is for use of more than one (1) State agency and if the Deliverable/Service does not the meet
the form, function, and utility required by that State agency, that agency may, subject to State purchasing
policies, procure the Deliverable/Service from another source.

2.009 Reformation and Severability

Each provision of the Contract is severable from all other provisions of the Contract and, if one (1) or more of
the provisions of the Contract is declared invalid, the remaining provisions of the Contract remain in full force
and effect.

2.010 Consents and Approvals

Except as expressly provided otherwise in the Contract, if either party requires the consent or approval of the
other party for the taking of any action under the Contract, the consent or approval must be in writing and must
not be unreasonably withheld or delayed.

2.011 No Waiver of Default
If a party fails to insist upon strict adherence to any term of the Contract then the party has not waived the right
to later insist upon strict adherence to that term, or any other term, of the Contract.

2.012 Survival

Any provisions of the Contract that impose continuing obligations on the parties, including without limitation the
parties’ respective warranty, indemnity and confidentiality obligations, survive the expiration or termination of
the Contract for any reason. Specific references to survival in the Contract are solely for identification
purposes and not meant to limit or prevent the survival of any other section.

2.020 Contract Administration

2.021 Issuing Office

The Contract is issued by the Department of Technology Management and Budget, DTMB-Procurement and
MDOT (collectively, including all other relevant State of Michigan departments and agencies, the “State”).
DTMB-Procurement is the sole point of contact in the State with regard to all procurement and contractual
matters relating to the Contract. DTMB-Procurement_is the only State office authorized to change, modify,
amend, alter or clarify the prices, specifications, terms and conditions of the Contract. The Contractor
Administrator within DTMB-Procurement for the Contract is:

Lymon C. Hunter, CPPB, Buyer Specialist
Procurement

Department of Technology, Management and Budget
Mason Bldg, 2nd Floor

PO Box 30026

Lansing, MI 48909

HunterL@Michigan.gov

517.241.1145

2.022 Contract Compliance Inspector

After DTMB-Procurement receives the properly executed Contract, it is anticipated that the Director of DTMB-
Procurement, in consultation with MDOT, will direct the person named below, or any other person so
designated, to monitor and coordinate the activities for the Contract on a day-to-day basis during its term.
However, monitoring of the Contract implies no authority to change, modify, clarify, amend, or otherwise
alter the prices, terms, conditions and specifications of the Contract as that authority is retained by
DTMB Procurement.

21




da~
CONTRACT #071B3200110 ‘

See Attachment A - Location Specification Sheet for Contract Compliance Inspector(s).

2.023 Project Manager— Deleted — Not Applicable

2.024 Change Reguests

The State reserves the right to request, from time to time, any changes to the requirements and specifications
of the Contract and the work to be performed by the Contractor under the Contract. During the course of
ordinary business, it may become necessary for the State to discontinue certain business practices or create
Additional Services/Deliverables. At a minimum, to the extent applicable, the State would like the Contractor to
provide a detailed outline of all work to be done, including tasks necessary to accomplish the
services/deliverables, timeframes, listing of key personnel assigned, estimated hours for each individual per
task, and a complete and detailed cost justification.

If the Contractor does not so notify the State, the Contractor has no right to claim thereafter that it is entitled to
additional compensation for performing that service or providing that deliverable.

Change Requests:
(a) By giving Contractor written notice within a reasonable time, the State must be entitled to accept a
Contractor proposal for Change, to reject it, or to reach another agreement with Contractor. Should the
parties agree on carrying out a Change, a written Contract Change Notice must be prepared and
issued under the Contract, describing the Change and its effects on the Services and any affected
components of the Contract (a “Contract Change Notice”).
(b) No proposed Change may be performed until the proposed Change has been specified in a duly
executed Contract Change Notice issued by the DTMB-Procurement.
(c) If the State requests or directs the Contractor to perform any activities that Contractor believes
constitute a Change, the Contractor must notify the State that it believes the requested activities are a
Change before beginning to work on the requested activities. If the Contractor fails to notify the State
before beginning to work on the requested activities, then the Contractor waives any right to assert any
claim for additional compensation or time for performing the requested activities. If the Contractor
commences performing work outside the scope of the Contract and then ceases performing that work,
the Contractor must, at the request of the State, retract any out-of-scope work that would adversely
affect the Contract.

2.025 Notices

Any notice given to a party under the Contract must be deemed effective, if addressed to the State contact as
noted in Section 2.021 and the Contractor’s contact as noted on the cover page of the contract, upon: (i)
delivery, if hand delivered; (ii) receipt of a confirmed transmission by facsimile if a copy of the notice is sent by
another means specified in this Section; (iii) the third Business Day after being sent by U.S. mail, postage pre-
paid, return receipt requested; or (iv) the next Business Day after being sent by a nationally recognized
overnight express courier with a reliable tracking system.

Either party may change its address where notices are to be sent by giving notice according to this Section.

2.026 Binding Commitments

Representatives of the Contractor must have the authority to make binding commitments on Contractor’s the
behalf within the bounds set forth in the Contract. Contractor may change the representatives from time to time
upon written notice.

2.027 Relationship of the Parties

The relationship between the State and Contractor is that of client and independent contractor. No agent,
employee, or servant of Contractor or any of its Subcontractors must be deemed to be an employee, agent or
servant of the State for any reason. Contractor is solely and entirely responsible for its acts and the acts of its
agents, employees, servants and Subcontractors during the performance of the Contract.
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2.028 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless stated otherwise in the Contract, the parties must not
unreasonably delay, condition, or withhold the giving of any consent, decision, or approval that is either
requested or reasonably required of them in order for the other party to perform its responsibilities under the
Contract.

2.029 Assignments

(a) Neither party may assign the Contract, or assign or delegate any of its duties or obligations under the
Contract, to any other party (whether by operation of law or otherwise), without the prior written consent of the
other party; provided, however, that the State may assign the Contract to any other State agency, department,
division or department without the prior consent of Contractor and Contractor may assign the Contract to an
affiliate so long as the affiliate is adequately capitalized and can provide adequate assurances that the affiliate
can perform the requirements of the Contract. The State may withhold consent from proposed assignments,
subcontracts, or novations when the transfer of responsibility would operate to decrease the State’s likelihood
of receiving performance on the Contract or the State’s ability to recover damages.

(b) Contractor may not, without the prior written approval of the State, assign its right to receive payments due
under the Contract. If the State permits an assignment, the Contractor is not relieved of its responsibility to
perform any of its contractual duties, and the requirement under the Contract that all payments must be made
to one (1) entity continues.

(c) If the Contractor intends to assign the Contract or any of the Contractor's rights or duties under the
Contract, the Contractor must notify the State in writing at least 90 days before the assignment. The Contractor
also must provide the State with adequate information about the assignee within a reasonable amount of time
before the assignment for the State to determine whether to approve the assignment.

2.030 General Provisions

2.031 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the RFP and
Contract or project to which it relates must not be made without prior written State approval, and then only in
accordance with the explicit written instructions from the State. No results of the activities associated with the
RFP and Contract are to be released without prior written approval of the State and then only to persons
designated.

2.032 Contract Distribution
DTMB-Procurement retains the sole right of Contract distribution to all State agencies and local units of
government unless other arrangements are authorized by DTMB-Procurement.

2.033 Permits

Contractor must obtain and pay any associated costs for all required governmental permits, licenses and
approvals for the delivery, installation and performance of the Services. The State must pay for all costs and
expenses incurred in obtaining and maintaining any necessary easements or right of way.

2.034 Website Incorporation

The State is not bound by any content on the Contractor’s website, even if the Contractor's documentation
specifically referenced that content and attempts to incorporate it into any other communication, unless the
State has actual knowledge of the content and has expressly agreed to be bound by it in a writing that has
been manually signed by an authorized representative of the State.

2.035 Future Bidding Preclusion

Contractor acknowledges that, to the extent the Contract involves the creation, research, investigation or
generation of a future RFP; it may be precluded from bidding on the subsequent RFP. The State reserves the
right to disqualify any bidder if the State determines that the bidder has used its position (whether as an
incumbent Contractor, or as a Contractor hired to assist with the RFP development, or as a Vendor offering
free assistance) to gain a competitive advantage on the RFP
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2.036 Freedom of Information
All information in any proposal submitted to the State by Contractor and the Contract is subject to the
provisions of the Michigan Freedom of Information Act, 1976 PA 442, MCL 15.231, et seq (the “FOIA”).

2.037 Disaster Recovery

Contractor and the State recognize that the State provides essential services in times of natural or man-made
disasters. Therefore, except as so mandated by Federal disaster response requirements, Contractor personnel
dedicated to providing Services/Deliverables under the Contract must provide the State with priority service for
repair and work around in the event of a natural or man-made disaster.

2.040 Financial Provisions

2.041 Fixed Prices for Services/Deliverables

Each Statement of Work or Purchase Order issued under the Contract must specify (or indicate by reference to
the appropriate Contract Exhibit) the firm, fixed prices for all Services/Deliverables, and the associated
payment milestones and payment amounts. The State may make progress payments to the Contractor when
requested as work progresses, but not more frequently than monthly, in amounts approved by the Contract
Administrator, after negotiation. Contractor must show verification of measurable progress at the time of
requesting progress payments.

2.042 Adjustments for Reductions in Scope of Services/Deliverables

If the scope of the Services/Deliverables under any Statement of Work issued under the Contract is
subsequently reduced by the State, the parties must negotiate an equitable reduction in Contractor’s charges
under such Statement of Work commensurate with the reduction in scope.

2.043 Services/Deliverables Covered
For all Services/Deliverables to be provided by Contractor (and its Subcontractors, if any) under the Contract,
the State must not be obligated to pay any amounts in addition to the charges specified in the Contract.

2.044 Invoicing and Payment — In General

(a) Each Statement of Work issued under the Contract must list (or indicate by reference to the appropriate
Contract Exhibit) the prices for all Services/Deliverables, equipment and commaodities to be provided, and the
associated payment milestones and payment amounts.

(b) Each Contractor invoice must show details as to charges by Service/Deliverable component and location at
a level of detail reasonably necessary to satisfy the State’s accounting and charge-back requirements.
Invoices for Services performed on a time and materials basis must show, for each individual, the number of
hours of Services performed during the billing period, the billable skill/labor category for such person and the
applicable hourly billing rate. Prompt payment by the State is contingent on the Contractor’s invoices showing
the amount owed by the State.

(c) Correct invoices will be due and payable by the State, in accordance with the State’s standard payment
procedure as specified in 1984 PA 279, MCL 17.51 et seq., within 45 days after receipt, provided the State
determines that the invoice was properly rendered.

All invoices should reflect actual work done. Specific details of invoices and payments will be agreed upon
between the CCI and the Contractor.

The specific payment schedule for any Contract(s) entered into, as the State and the Contractor(s) must
mutually agree upon. The schedule must show payment amount and must reflect actual work done by the
payment dates, less any penalty cost charges accrued by those dates. As a general policy, statements must
be forwarded to the designated representative by the 15th day of the following month.

2.045 Pro-ration
To the extent there are any Services that are to be paid for on a monthly basis, the cost of such Services must
be pro-rated for any partial month.
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2.046 Antitrust Assignment

The Contractor assigns to the State any claim for overcharges resulting from antitrust violations to the extent
that those violations concern materials or services supplied by third parties to the Contractor, toward fulfillment
of the Contract.

2.047 Final Payment

The making of final payment by the State to Contractor does not constitute a waiver by either party of any
rights or other claims as to the other party’s continuing obligations under the Contract, nor will it constitute a
waiver of any claims by one (1) party against the other arising from unsettled claims or failure by a party to
comply with the Contract, including claims for Services and Deliverables not reasonably known until after
acceptance to be defective or substandard. Contractor’'s acceptance of final payment by the State under the
Contract must constitute a waiver of all claims by Contractor against the State for payment under the Contract,
other than those claims previously filed in writing on a timely basis and still unsettled.

2.048 Electronic Payment Requirement

Electronic transfer of funds is required for payments on State contracts. The Contractor must register with the
State electronically at http://www.cpexpress.state.mi.us. As stated in 1984 PA 431, all Contracts that the State
enters into for the purchase of goods and services must provide that payment will be made by Electronic Fund
Transfer (EFT).

2.050 Taxes

2.051 Employment Taxes
Contractors are expected to collect and pay all applicable federal, state, and local employment taxes.

2.052 Sales and Use Taxes

Contractors are required to be registered and to remit sales and use taxes on taxable sales of tangible
personal property or services delivered into the State. Contractors that lack sufficient presence in Michigan to
be required to register and pay tax must do so as a volunteer. This requirement extends to: (1) all members of
any controlled group as defined in § 1563(a) of the Internal Revenue Code and applicable regulations of which
the company is a member, and (2) all organizations under common control as defined in 8 414(c) of the
Internal Revenue Code and applicable regulations of which the company is a member that make sales at retail
for delivery into the State are registered with the State for the collection and remittance of sales and use taxes.
In applying treasury regulations defining “two (2) or more trades or businesses under common control” the term
“organization” means sole proprietorship, a partnership (as defined in § 701(a)(2) of the Internal Revenue
Code), a trust, an estate, a corporation, or a limited liability company.

2.060 Contract Management

2.061 Contractor Personnel Qualifications

All persons assigned by Contractor to the performance of Services under the Contract must be employees of
Contractor or its majority-owned (directly or indirectly, at any tier) subsidiaries (or a State-approved
Subcontractor) and must be fully qualified to perform the work assigned to them. Contractor must include a
similar provision in any subcontract entered into with a Subcontractor. For the purposes of the Contract,
independent contractors engaged by Contractor solely in a staff augmentation role must be treated by the
State as if they were employees of Contractor for the Contract only; however, the State understands that the
relationship between Contractor and Subcontractor is an independent contractor relationship.

2.062 Contractor Key Personnel— Deleted — Not Applicable

2.063 Re-assignment of Personnel at the State’'s Reguest
The State reserves the right to require the removal from the Project of Contractor personnel found, in the
judgment of the State, to be unacceptable. The State’s request must be written with reasonable detail outlining
the reasons for the removal request. Additionally, the State’s request must be based on legitimate, good-faith
reasons. Replacement personnel for the removed person must be fully qualified for the position. If the State
exercises this right, and the Contractor cannot immediately replace the removed personnel, the State agrees to
an equitable adjustment in schedule or other terms that may be affected by the State’s required removal. If
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any incident with removed personnel results in delay not reasonably anticipatable under the circumstances and
which is attributable to the State, the applicable SLAs for the affected Service will not be counted for a time as
agreed to by the patrties.

2.064 Contractor Personnel Location— Deleted — Not Applicable

2.065 Contractor Identification

Contractor employees must be clearly identifiable while on State property by wearing a State-issued badge, as
required. Contractor employees are required to clearly identify themselves and the company they work for
whenever making contact with State personnel by telephone or other means.

2.066 Cooperation with Third Parties

Contractor must cause its personnel and the personnel of any Subcontractors to cooperate with the State and
its agents and other contractors including the State’s Quality Assurance personnel. As reasonably requested
by the State in writing, the Contractor must provide to the State’s agents and other contractors reasonable
access to Contractor’s Project personnel, systems and facilities to the extent the access relates to activities
specifically associated with the Contract and will not interfere or jeopardize the safety or operation of the
systems or facilities. The State acknowledges that Contractor’s time schedule for the Contract is very specific
and must not unnecessarily or unreasonably interfere with, delay, or otherwise impede Contractor’s
performance under the Contract with the requests for access.

2.067 Contractor Return of State Equipment/Resources— Deleted — Not Applicable

2.068 Contract Management Responsibilities

The Contractor must assume responsibility for all contractual activities, whether or not that Contractor performs
them. Further, the State considers the Contractor to be the sole point of contact with regard to contractual
matters, including payment of any and all charges resulting from the anticipated Contract. If any part of the
work is to be subcontracted, the Contract must include a list of Subcontractors, including firm name and
address, contact person and a complete description of work to be subcontracted. The State reserves the right
to approve Subcontractors and to require the Contractor to replace Subcontractors found to be unacceptable.
The Contractor is totally responsible for adherence by the Subcontractor to all provisions of the Contract. Any
change in Subcontractors must be approved by the State, in writing, prior to such change.

2.070 Subcontracting by Contractor

2.071 Contractor Full Responsibility

Contractor has full responsibility for the successful performance and completion of all of the Services and
Deliverables. The State will consider Contractor to be the sole point of contact with regard to all contractual
matters under the Contract, including payment of any and all charges for Services and Deliverables.

2.072 State Consent to Delegation

Contractor must not delegate any duties under the Contract to a Subcontractor unless the DTMB-Procurement
has given written consent to such delegation. The State reserves the right of prior written approval of all
Subcontractors and to require Contractor to replace any Subcontractors found, in the reasonable judgment of
the State, to be unacceptable. The State’s request must be written with reasonable detail outlining the reasons
for the removal request. Additionally, the State’s request must be based on legitimate, good-faith reasons.
Replacement Subcontractor(s) for the removed Subcontractor must be fully qualified for the position. If the
State exercises this right, and the Contractor cannot immediately replace the removed Subcontractor, the State
will agree to an equitable adjustment in schedule or other terms that may be affected by the State’s required
removal. If any such incident with a removed Subcontractor results in delay not reasonable anticipatable under
the circumstances and which is attributable to the State, the applicable SLA for the affected Work will not be
counted for a time agreed upon by the parties.
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2.073 Subcontractor Bound to Contract

In any subcontracts entered into by Contractor for the performance of the Services, Contractor must require
the Subcontractor, to the extent of the Services to be performed by the Subcontractor, to be bound to
Contractor by the terms of the Contract and to assume toward Contractor all of the obligations and
responsibilities that Contractor, by the Contract, assumes toward the State. The State reserves the right to
receive copies of and review all subcontracts, although Contractor may delete or mask any proprietary
information, including pricing, contained in such contracts before providing them to the State. The
management of any Subcontractor is the responsibility of Contractor, and Contractor must remain responsible
for the performance of its Subcontractors to the same extent as if Contractor had not subcontracted such
performance. Contractor must make all payments to Subcontractors or suppliers of Contractor. Except as
otherwise agreed in writing by the State and Contractor, the State will not be obligated to direct payments for
the Services other than to Contractor. The State’s written approval of any Subcontractor engaged by
Contractor to perform any obligation under the Contract will not relieve Contractor of any obligations or
performance required under the Contract.

2.074 Flow Down

Except where specifically approved in writing by the State on a case-by-case basis, Contractor must flow down
the obligations in Sections 2.031, 2.060, 2.100, 2.110, 2.120, 2.130, 2.200 in all of its agreements with any
Subcontractors.

2.075 Competitive Selection
The Contractor must select Subcontractors (including suppliers) on a competitive basis to the maximum
practical extent consistent with the objectives and requirements of the Contract.

2.080 State Responsibilities

2.081 Equipment — Deleted — Not Applicable

2.082 Facilities— Deleted — Not Applicable

2.090  Security

2.091 Background Checks

On a case-by-case basis, the State may investigate the Contractor's personnel before they may have access
to State facilities and systems. The scope of the background check is at the discretion of the State and the
results will be used to determine Contractor personnel eligibility for working within State facilities and systems.
The investigations will include Michigan State Police Background checks (ICHAT) and may include the
National Crime Information Center (NCIC) Finger Prints. Proposed Contractor personnel may be required to
complete and submit an RI-8 Fingerprint Card for the NCIC Finger Print Check. Any request for background
checks will be initiated by the State and will be reasonably related to the type of work requested.

All Contractor personnel must comply with the State’s security and acceptable use policies for State IT
equipment and resources. See http://www.michigan.gov/dit. Furthermore, Contractor personnel must agree to
the State’s security and acceptable use policies before the Contractor personnel will be accepted as a
resource to perform work for the State. The Contractor must present these documents to the prospective
employee before the Contractor presents the individual to the State as a proposed resource. Contractor staff
must comply with all Physical Security procedures in place within the facilities where they are working.

2.092 Security Breach Notification

If the Contractor breaches this Section, the Contractor must (i) promptly cure any deficiencies and (ii) comply
with any applicable federal and state laws and regulations pertaining to unauthorized disclosures. Contractor
and the State will cooperate to mitigate, to the extent practicable, the effects of any breach, intrusion, or
unauthorized use or disclosure. Contractor must report to the State, in writing, any use or disclosure of
Confidential Information, whether suspected or actual, other than as provided for by the Contract within 10
days of becoming aware of the use or disclosure or the shorter time period as is reasonable under the
circumstances.
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2.093 PCI Data Security Standard — Deleted — Not Applicable

2.100 Confidentiality

2.101 Confidentiality

Contractor and the State each acknowledge that the other possesses, and will continue to possess,
confidential information that has been developed or received by it. As used in this Section, “Confidential
Information” of Contractor must mean all non-public proprietary information of Contractor (other than
Confidential Information of the State as defined below) which is marked confidential, restricted, proprietary, or
with a similar designation. “Confidential Information” of the State must mean any information which is retained
in confidence by the State (or otherwise required to be held in confidence by the State under applicable
federal, state and local laws and regulations) or which, in the case of tangible materials provided to Contractor
by the State under its performance under the Contract, is marked as confidential, proprietary, or with a similar
designation by the State. “Confidential Information” excludes any information (including the Contract) that is
publicly available under the Michigan FOIA.

2.102 Protection and Destruction of Confidential Information

The State and Contractor must each use at least the same degree of care to prevent disclosing to third parties
the Confidential Information of the other as it employs to avoid unauthorized disclosure, publication, or
dissemination of its own confidential information of like character, but in no event less than reasonable care.
Neither Contractor nor the State will (i) make any use of the Confidential Information of the other except as
contemplated by the Contract, (ii) acquire any right in or assert any lien against the Confidential Information of
the other, or (iii) if requested to do so, refuse for any reason to promptly return the other party's Confidential
Information to the other party. Each party must limit disclosure of the other party’s Confidential Information to
employees and Subcontractors who must have access to fulfill the purposes of the Contract. Disclosure to,
and use by, a Subcontractor is permissible where (A) use of a Subcontractor is authorized under the Contract,
(B) the disclosure is necessary or otherwise naturally occurs in connection with work that is within the
Subcontractor's scope of responsibility, and (C) Contractor obligates the Subcontractor in a written Contract to
maintain the State’s Confidential Information in confidence. At the State's request, any employee of Contractor
and of any Subcontractor having access or continued access to the State’s Confidential Information may be
required to execute an acknowledgment that the employee has been advised of Contractor’s and the
Subcontractor’s obligations under this Section and of the employee’s obligation to Contractor or Subcontractor,
as the case may be, to protect the Confidential Information from unauthorized use or disclosure.

Promptly upon termination or cancellation of the Contract for any reason, Contractor must certify to the State
that Contractor has destroyed all State Confidential Information.

2.103 Exclusions

Notwithstanding the foregoing, the provisions of Section 2.100 will not apply to any particular information
which the State or Contractor can demonstrate (i) was, at the time of disclosure to it, in the public domain; (i)
after disclosure to it, is published or otherwise becomes part of the public domain through no fault of the
receiving party; (iii) was in the possession of the receiving party at the time of disclosure to it without an
obligation of confidentiality; (iv) was received after disclosure to it from a third party who had a lawful right to
disclose the information to it without any obligation to restrict its further disclosure; or (v) was independently
developed by the receiving party without reference to Confidential Information of the furnishing party. Further,
the provisions of Section 2.100 will not apply to any particular Confidential Information to the extent the
receiving party is required by law to disclose the Confidential Information, provided that the receiving party (i)
promptly provides the furnishing party with notice of the legal request, and (ii) assists the furnishing party in
resisting or limiting the scope of the disclosure as reasonably requested by the furnishing party.

2.104 No Implied Rights

Nothing contained in this Section must be construed as obligating a party to disclose any particular
Confidential Information to the other party, or as granting to or conferring on a party, expressly or impliedly, any
right or license to the Confidential Information of the other party.
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2.105 Respective Obligations
The parties’ respective obligations under this Section must survive the termination or expiration of the Contract
for any reason.

2.110 Records and Inspections

2.111 Inspection of Work Performed

The State’s authorized representatives must at all reasonable times and with 10 days prior written request,
have the right to enter Contractor’s premises, or any other places, where the Services are being performed,
and must have access, upon reasonable request, to interim drafts of Deliverables or work-in-progress. Upon
10 Days prior written notice and at all reasonable times, the State’s representatives must be allowed to inspect,
monitor, or otherwise evaluate the work being performed and to the extent that the access will not reasonably
interfere or jeopardize the safety or operation of the systems or facilities. Contractor must provide all
reasonable facilities and assistance for the State’s representatives.

2.112 Examination of Records

For seven (7) years after the Contractor provides any work under the Contract (the "Audit Period"), the State
may examine and copy any of Contractor’s books, records, documents and papers pertinent to establishing
Contractor’s compliance with the Contract and with applicable laws and rules. The State must notify the
Contractor 20 days before examining the Contractor's books and records. The State does not have the right to
review any information deemed confidential by the Contractor to the extent access would require the
confidential information to become publicly available. This provision also applies to the books, records,
accounts, documents and papers, in print or electronic form, of any parent, affiliated or subsidiary organization
of Contractor, or any Subcontractor of Contractor performing services in connection with the Contract.

2.113 Retention of Records

Contractor must maintain at least until the end of the Audit Period, all pertinent financial and accounting
records (including time sheets and payroll records, information pertaining to the Contract, and to the Services,
equipment, and commaodities provided under the Contract) pertaining to the Contract according to generally
accepted accounting principles and other procedures specified in this Section. Financial and accounting
records must be made available, upon request, to the State at any time during the Audit Period. If an audit,
litigation, or other action involving Contractor’s records is initiated before the end of the Audit Period, the
records must be retained until all issues arising out of the audit, litigation, or other action are resolved or until
the end of the Audit Period, whichever is later.

2.114 Audit Resolution

If necessary, the Contractor and the State will meet to review each audit report promptly after issuance. The
Contractor must respond to each audit report in writing within 30 days from receipt of the report, unless a
shorter response time is specified in the report. The Contractor and the State must develop, agree upon and
monitor an action plan to promptly address and resolve any deficiencies, concerns, and/or recommendations in
the audit report.

2.115 Errors

(a) If the audit demonstrates any errors in the documents provided to the State, then the amount in error must
be reflected as a credit or debit on the next invoice and in subsequent invoices until the amount is paid or
refunded in full. However, a credit or debit may not be carried for more than four (4) invoices. If a balance
remains after four (4) invoices, then the remaining amount will be due as a payment or refund within 45 days of
the last quarterly invoice that the balance appeared on or termination of the Contract, whichever is earlier.

(b) In addition to other available remedies, the difference between the payment received and the correct
payment amount is greater than 10%, then the Contractor must pay all of the reasonable costs of the audit.

2.120 Warranties

2.121 Warranties and Representations
The Contractor represents and warrants:
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(a) It is capable in all respects of fulfilling and must fulfill all of its obligations under the Contract. The
performance of all obligations under the Contract must be provided in a timely, professional, and workman-like
manner and must meet the performance and operational standards required under the Contract.

(b) The Contract Appendices, Attachments and Exhibits identify the equipment and software and services
necessary for the Deliverable(s) to perform and Services to operate in compliance with the Contract’s
requirements and other standards of performance.

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to the State by Contractor or developed
by Contractor under the Contract, and Contractor has all of the rights necessary to convey to the State the
ownership rights or licensed use, as applicable, of any and all Deliverables. None of the Deliverables provided
by Contractor to the State under the Contract, nor their use by the State, will infringe the patent, copyright,
trade secret, or other proprietary rights of any third party.

(d) If, under the Contract, Contractor procures any equipment, software or other Deliverable for the State
(including equipment, software and other Deliverables manufactured, re-marketed or otherwise sold by
Contractor under Contractor’'s name), then in addition to Contractor’s other responsibilities with respect to the
items in the Contract, Contractor must assign or otherwise transfer to the State or its designees, or afford the
State the benefits of, any manufacturer's warranty for the Deliverable.

(e) The Contract signatory has the power and authority, including any necessary corporate authorizations,
necessary to enter into the Contract, on behalf of Contractor.

(f) It is qualified and registered to transact business in all locations where required.

(9) Neither the Contractor nor any affiliates, nor any employee of either, has, must have, or must acquire, any
contractual, financial, business, or other interest, direct or indirect, that would conflict in any manner or degree
with Contractor’s performance of its duties and responsibilities to the State under the Contract or otherwise
create an appearance of impropriety with respect to the award or performance of this Agreement. Contractor
must notify the State about the nature of the conflict or appearance of impropriety within two (2) days of
learning about it.

(h) If any of the certifications, representations, or disclosures made in the Contractor’s original bid response
change after the Contract start date, the Contractor must report those changes immediately to DTMB-
Procurement.

2.122 Warranty of Merchantability - Deleted — Not Applicable

2.123 Warranty of Fitness for a Particular Purpose - Deleted — Not Applicable

2.124 Warranty of Title - Deleted — Not Applicable

2.125 Equipment Warranty — Deleted — Not Applicable

2.126 Equipment to be New — Deleted — Not Applicable

2.127 Prohibited Products — Deleted — Not Applicable

2.128 Conseguences For Breach
In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in this
section, the breach may be considered as a default in the performance of a material obligation of the Contract.

2.130 Insurance
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2.131 Liability Insurance

The Contractor must provide proof of the minimum levels of insurance coverage as indicated below. The
insurance must protect the State from claims which may arise out of or result from the Contractor’s
performance of Services under the terms of the Contract, whether the Services are performed by the
Contractor, or by any Subcontractor, or by anyone directly or indirectly employed by any of them, or by anyone
for whose acts they may be liable.

The Contractor waives all rights against the State of Michigan, its departments, divisions, agencies, offices,
commissions, officers, employees and agents for recovery of damages to the extent these damages are
covered by the insurance policies the Contractor is required to maintain under the Contract.

All insurance coverage’s provided relative to the Contract/Purchase Order are PRIMARY and NON-
CONTRIBUTING to any comparable liability insurance (including self-insurances) carried by the State.

The insurance must be written for not less than any minimum coverage specified in the Contract or required by
law, whichever is greater.

The insurers selected by Contractor must have an A.M. Best rating of A or better, or as otherwise approved in
writing by the State, or if the ratings are no longer available, with a comparable rating from a recognized
insurance rating agency. All policies of insurance required in the Contract must be issued by companies that
have been approved to do business in the State. See www.michigan.gov/deleg.

Where specific limits are shown, they are the minimum acceptable limits. If Contractor’s policy contains higher
limits, the State must be entitled to coverage to the extent of the higher limits.

The Contractor is required to pay for and provide the type and amount of insurance checked M below:

1. Commercial General Liability with the following minimum coverage:
$2,000,000 General Aggregate Limit other than Products/Completed Operations
$2,000,000 Products/Completed Operations Aggregate Limit
$1,000,000 Personal & Advertising Injury Limit
$1,000,000 Each Occurrence Limit

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the Commercial General Liability certificate.
The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company.

M 2. If a motor vehicle is used to provide services or products under the Contract, the Contractor
must have vehicle liability insurance on any auto including owned, hired and non-owned vehicles used in
Contractor's business for bodily injury and property damage as required by law.

The Contractor must list the State of Michigan, its departments, divisions, agencies, offices, commissions,
officers, employees and agents as ADDITIONAL INSUREDS on the vehicle liability certificate. The Contractor
also agrees to provide evidence that insurance policies contain a waiver of subrogation by the insurance
company.

3. Workers’ compensation coverage must be provided according to applicable laws governing the
employees and employers work activities in the state of the Contractor’s domicile. If the applicable coverage is
provided by a self-insurer, proof must be provided of approved self-insured authority by the jurisdiction of
domicile. For employees working outside of the state of qualification, Contractor must provide appropriate
certificates of insurance proving mandated coverage levels for the jurisdictions where the employees’ activities
occur.

Any certificates of insurance received must also provide a list of states where the coverage is applicable.

31




da~
CONTRACT #071B3200110 ‘

The Contractor also agrees to provide evidence that insurance policies contain a waiver of subrogation by the
insurance company. This provision must not be applicable where prohibited or limited by the laws of the
jurisdiction in which the work is to be performed.

M 4. Employers liability insurance with the following minimum limits:
$100,000 each accident
$100,000 each employee by disease
$500,000 aggregate disease

O 5. Employee Fidelity, including Computer Crimes, insurance naming the State as a loss payee,
providing coverage for direct loss to the State and any legal liability of the State arising out of or related to
fraudulent or dishonest acts committed by the employees of Contractor or its Subcontractors, acting alone or in
collusion with others, in a minimum amount of $1,000,000.00 with a maximum deductible of $50,000.00.

M 6. Umbrella or Excess Liability Insurance in a minimum amount of five million dollars
($5,000,000.00), which must apply, at a minimum, to the insurance required in Subsection 1 (Commercial
General Liability) above.

O 7. Professional Liability (Errors and Omissions) Insurance with the following minimum coverage:
$3,000,000.00 each occurrence and $3,000,000.00 annual aggregate.

O 8. Fire and Personal Property Insurance covering against any loss or damage to the office space
used by Contractor for any reason under the Contract, and the equipment, software and other contents of the
office space, including without limitation, those contents used by Contractor to provide the Services to the
State, up to its replacement value, where the office space and its contents are under the care, custody and
control of Contractor. The policy must cover all risks of direct physical loss or damage, including without
limitation, flood and earthquake coverage and coverage for computer hardware and software. The State must
be endorsed on the policy as a loss payee as its interests appear.

2.132 Subcontractor Insurance Coverage

Except where the State has approved in writing a Contractor subcontract with other insurance provisions,
Contractor must require all of its Subcontractors under the Contract to purchase and maintain the insurance
coverage as described in this Section for the Contractor in connection with the performance of work by those
Subcontractors. Alternatively, Contractor may include any Subcontractors under Contractor’s insurance on the
coverage required in this Section. Subcontractor must fully comply with the insurance coverage required in
this Section. Failure of Subcontractor to comply with insurance requirements does not limit Contractor’s liability
or responsibility.

2.133 Certificates of Insurance and Other Requirements

Contractor must furnish to DTMB-Procurement, certificate(s) of insurance verifying insurance coverage or
providing satisfactory evidence of self-insurance as required in this Section (the “Certificates”). The Certificate
must be on the standard “accord” form or equivalent. THE CONTRACT OR PURCHASE ORDER NO. MUST
BE SHOWN ON THE CERTIFICATE OF INSURANCE TO ASSURE CORRECT FILING. All Certificate(s) are
to be prepared and submitted by the Insurance Provider. All Certificate(s) must contain a provision indicating
that coverages afforded under the policies MUST NOT BE CANCELLED, MATERIALLY CHANGED, OR NOT
RENEWED without 30 days prior written notice, except for 10 days for non-payment of premium, having been
given to the Director of Procurement, DTMB. The notice must include the Contract or Purchase Order number
affected. Before the Contract is signed, and not less than 20 days before the insurance expiration date every
year thereafter, the Contractor must provide evidence that the State and its agents, officers and employees are
listed as additional insureds under each commercial general liability and commercial automobile liability policy.
In the event the State approves the representation of the State by the insurer’s attorney, the attorney may be
required to be designated as a Special Assistant Attorney General by the Attorney General of the State of
Michigan.
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The Contractor must maintain all required insurance coverage throughout the term of the Contract and any
extensions and, in the case of claims-made Commercial General Liability policies, must secure tail coverage
for at least three (3) years following the expiration or termination for any reason of the Contract. The minimum
limits of coverage specified above are not intended, and must not be construed, to limit any liability or
indemnity of Contractor under the Contract to any indemnified party or other persons. Contractor is
responsible for all deductibles with regard to the insurance. If the Contractor fails to pay any premium for
required insurance as specified in the Contract, or if any insurer cancels or significantly reduces any required
insurance as specified in the Contract without the State’s written consent, then the State may, after the State
has given the Contractor at least 30 days written notice, pay the premium or procure similar insurance
coverage from another company or companies. The State may deduct any part of the cost from any payment
due the Contractor, or the Contractor must pay that cost upon demand by the State.

2.140 Indemnification

2.141 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from
liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys’
fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to
any person, firm or corporation that may be injured or damaged by the Contractor in the performance of the
Contract and that are attributable to the negligence or tortious acts of the Contractor or any of its
Subcontractors, or by anyone else for whose acts any of them may be liable.

2.142 Code Indemnification
To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from any
claim, loss, or expense arising from Contractor’'s breach of the No Surreptitious Code Warranty.

2.143 Employee Indemnification

In any claims against the State of Michigan, its departments, divisions, agencies, sections, commissions,
officers, employees and agents, by any employee of the Contractor or any of its Subcontractors, the
indemnification obligation under the Contract must not be limited in any way by the amount or type of
damages, compensation or benefits payable by or for the Contractor or any of its Subcontractors under
worker’s disability compensation acts, disability benefit acts or other employee benefit acts. This
indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater
specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under
any other provisions.

2.144 Patent/Copyright Infringement Indemnification

To the extent permitted by law, the Contractor must indemnify, defend and hold harmless the State from and
against all losses, liabilities, damages (including taxes), and all related costs and expenses (including
reasonable attorneys’ fees and costs of investigation, litigation, settlement, judgments, interest and penalties)
incurred in connection with any action or proceeding threatened or brought against the State to the extent that
the action or proceeding is based on a claim that any piece of equipment, software, commodity or service
supplied by the Contractor or its Subcontractors, or the operation of the equipment, software, commaodity or
service, or the use or reproduction of any documentation provided with the equipment, software, commodity or
service infringes any United States patent, copyright, trademark or trade secret of any person or entity, which
is enforceable under the laws of the United States.

In addition, should the equipment, software, commaodity, or service, or its operation, become or in the State’s or
Contractor’s opinion be likely to become the subject of a claim of infringement, the Contractor must at the
Contractor’s sole expense (i) procure for the State the right to continue using the equipment, software,
commodity or service or, if the option is not reasonably available to the Contractor, (ii) replace or modify to the
State’s satisfaction the same with equipment, software, commodity or service of equivalent function and
performance so that it becomes non-infringing, or, if the option is not reasonably available to Contractor, (iii)
accept its return by the State with appropriate credits to the State against the Contractor’s charges and
reimburse the State for any losses or costs incurred as a consequence of the State ceasing its use and
returning it.
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Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend the State for, or to pay
any costs, damages or attorneys’ fees related to, any claim based upon (i) equipment developed based on
written specifications of the State; (ii) use of the equipment in a configuration other than implemented or
approved in writing by the Contractor, including, but not limited to, any modification of the equipment by the
State; or (iii) the combination, operation, or use of the equipment with equipment or software not supplied by
the Contractor under the Contract.

2.145 Continuation of Indemnification Obligations

The Contractor’'s duty to indemnify under this Section continues in full force and effect, notwithstanding the
expiration or early cancellation of the Contract, with respect to any claims based on facts or conditions that
occurred before expiration or cancellation.

2.146 Indemnification Procedures
The procedures set forth below must apply to all indemnity obligations under the Contract.

(a) After the State receives notice of the action or proceeding involving a claim for which it will seek
indemnification, the State must promptly notify Contractor of the claim in writing and take or assist Contractor
in taking, as the case may be, any reasonable action to avoid the imposition of a default judgment against
Contractor. No failure to notify the Contractor relieves the Contractor of its indemnification obligations except
to the extent that the Contractor can prove damages attributable to the failure. Within 10 days following receipt
of written notice from the State relating to any claim, the Contractor must notify the State in writing whether
Contractor agrees to assume control of the defense and settlement of that claim (a “Notice of Election”). After
notifying Contractor of a claim and before the State receiving Contractor’'s Notice of Election, the State is
entitled to defend against the claim, at the Contractor’'s expense, and the Contractor will be responsible for any
reasonable costs incurred by the State in defending against the claim during that period.

(b) If Contractor delivers a Notice of Election relating to any claim: (i) the State is entitled to participate in the
defense of the claim and to employ counsel at its own expense to assist in the handling of the claim and to
monitor and advise the State about the status and progress of the defense; (ii) the Contractor must, at the
request of the State, demonstrate to the reasonable satisfaction of the State, the Contractor’s financial ability to
carry out its defense and indemnity obligations under the Contract; (iii) the Contractor must periodically advise
the State about the status and progress of the defense and must obtain the prior written approval of the State
before entering into any settlement of the claim or ceasing to defend against the claim and (iv) to the extent
that any principles of Michigan governmental or public law may be involved or challenged, the State has the
right, at its own expense, to control the defense of that portion of the claim involving the principles of Michigan
governmental or public law. But the State may retain control of the defense and settlement of a claim by
notifying the Contractor in writing within 10 days after the State’s receipt of Contractor’s information requested
by the State under clause (ii) of this paragraph if the State determines that the Contractor has failed to
demonstrate to the reasonable satisfaction of the State the Contractor’s financial ability to carry out its defense
and indemnity obligations under this Section. Any litigation activity on behalf of the State, or any of its
subdivisions under this Section, must be coordinated with the Department of Attorney General. In the event
the insurer’s attorney represents the State under this Section, the insurer’s attorney may be required to be
designated as a Special Assistant Attorney General by the Attorney General of the State of Michigan.

(c) If Contractor does not deliver a Notice of Election relating to any claim of which it is notified by the State as
provided above, the State may defend the claim in the manner as it may deem appropriate, at the cost and
expense of Contractor. If it is determined that the claim was one against which Contractor was required to
indemnify the State, upon request of the State, Contractor must promptly reimburse the State for all the
reasonable costs and expenses.

2.150 Termination/Cancellation
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2.151 Notice and Right to Cure

If the Contractor breaches the Contract, and the State, in its sole discretion, determines that the breach is
curable, then the State must provide the Contractor with written notice of the breach and a time period (not less
than 30 days) to cure the Breach. The notice of breach and opportunity to cure is inapplicable for successive or
repeated breaches or if the State determines in its sole discretion that the breach poses a serious and
imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real
or tangible personal property.

2.152 Termination for Cause

(a) The State may terminate the Contract, for cause, by notifying the Contractor in writing, if the Contractor (i)
breaches any of its material duties or obligations under the Contract (including a Chronic Failure to meet any
particular SLA), or (ii) fails to cure a breach within the time period specified in the written notice of breach
provided by the State

(b) If the Contract is terminated for cause, the Contractor must pay all costs incurred by the State in terminating
the Contract, including but not limited to, State administrative costs, reasonable attorneys’ fees and court
costs, and any reasonable additional costs the State may incur to procure the Services/Deliverables required
by the Contract from other sources. Re-procurement costs are not consequential, indirect or incidental
damages, and cannot be excluded by any other terms otherwise included in the Contract, provided the costs
are not in excess of 50% more than the prices for the Service/Deliverables provided under the Contract.

(c) If the State chooses to partially terminate the Contract for cause, charges payable under the Contract will
be equitably adjusted to reflect those Services/Deliverables that are terminated and the State must pay for all
Services/Deliverables for which Final Acceptance has been granted provided up to the termination date.
Services and related provisions of the Contract that are terminated for cause must cease on the effective date
of the termination.

(d) If the State terminates the Contract for cause under this Section, and it is determined, for any reason, that
Contractor was not in breach of contract under the provisions of this section, that termination for cause must be
deemed to have been a termination for convenience, effective as of the same date, and the rights and
obligations of the parties must be limited to that otherwise provided in the Contract for a termination for
convenience.

2.153 Termination for Convenience

The State may terminate the Contract for its convenience, in whole or part, if the State determines that a
termination is in the State’s best interest. Reasons for the termination must be left to the sole discretion of the
State and may include, but not necessarily be limited to (a) the State no longer needs the Services or products
specified in the Contract, (b) relocation of office, program changes, changes in laws, rules, or regulations make
implementation of the Services no longer practical or feasible, (c) unacceptable prices for Additional Services
or New Work requested by the State, or (d) falsification or misrepresentation, by inclusion or non-inclusion, of
information material to a response to any RFP issued by the State. The State may terminate the Contract for
its convenience, in whole or in part, by giving Contractor written notice at least 30 days before the date of
termination. If the State chooses to terminate the Contract in part, the charges payable under the Contract
must be equitably adjusted to reflect those Services/Deliverables that are terminated. Services and related
provisions of the Contract that are terminated for cause must cease on the effective date of the termination.

2.154 Termination for Non-Appropriation

(a) Contractor acknowledges that, if the Contract extends for several fiscal years, continuation of the Contract
is subject to appropriation or availability of funds for the Contract. If funds to enable the State to effect
continued payment under the Contract are not appropriated or otherwise made available, the State must
terminate the Contract and all affected Statements of Work, in whole or in part, at the end of the last period for
which funds have been appropriated or otherwise made available by giving written notice of termination to
Contractor. The State must give Contractor at least 30 days advance written notice of termination for non-
appropriation or unavailability (or the time as is available if the State receives notice of the final decision less
than 30 days before the funding cutoff).
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(b) If funding for the Contract is reduced by law, or funds to pay Contractor for the agreed-to level of the
Services or production of Deliverables to be provided by Contractor are not appropriated or otherwise
unavailable, the State may, upon 30 days written notice to Contractor, reduce the level of the Services or the
change the production of Deliverables in the manner and for the periods of time as the State may elect. The
charges payable under the Contract will be equitably adjusted to reflect any equipment, services or
commodities not provided by reason of the reduction.

(c) If the State terminates the Contract, eliminates certain Deliverables, or reduces the level of Services to be
provided by Contractor under this Section, the State must pay Contractor for all Work-in-Process performed
through the effective date of the termination or reduction in level, as the case may be and as determined by the
State, to the extent funds are available. This Section will not preclude Contractor from reducing or stopping
Services/Deliverables or raising against the State in a court of competent jurisdiction, any claim for a shortfall
in payment for Services performed or Deliverables finally accepted before the effective date of termination.

2.155 Termination for Criminal Conviction

The State may terminate the Contract immediately and without further liability or penalty in the event
Contractor, an officer of Contractor, or an owner of a 25% or greater share of Contractor is convicted of a
criminal offense related to a State, public or private Contract or subcontract.

2.156 Termination for Approvals Rescinded

The State may terminate the Contract if any final administrative or judicial decision or adjudication disapproves
a previously approved request for purchase of personal services under Constitution 1963, Article 11, § 5, and
Civil Service Rule 7-1. In that case, the State must pay the Contractor for only the work completed to that point
under the Contract. Termination may be in whole or in part and may be immediate as of the date of the written
notice to Contractor or may be effective as of the date stated in the written notice.

2.157 Rights and Obligations upon Termination

(a) If the State terminates the Contract for any reason, the Contractor must (a) stop all work as specified in the
notice of termination, (b) take any action that may be necessary, or that the State may direct, for preservation
and protection of Deliverables or other property derived or resulting from the Contract that may be in
Contractor’s possession, (c) return all materials and property provided directly or indirectly to Contractor by any
entity, agent or employee of the State, (d) transfer title in, and deliver to, the State, unless otherwise directed,
all Deliverables intended to be transferred to the State at the termination of the Contract and which are
resulting from the Contract (which must be provided to the State on an “As-1s” basis except to the extent the
amounts paid by the State in respect of the items included compensation to Contractor for the provision of
warranty services in respect of the materials), and (e) take any action to mitigate and limit any potential
damages, or requests for Contractor adjustment or termination settlement costs, to the maximum practical
extent, including terminating or limiting as otherwise applicable those subcontracts and outstanding orders for
material and supplies resulting from the terminated Contract.

(b) If the State terminates the Contract before its expiration for its own convenience, the State must pay
Contractor for all charges due for Services provided before the date of termination and, if applicable, as a
separate item of payment under the Contract, for Work In Process, on a percentage of completion basis at the
level of completion determined by the State. All completed or partially completed Deliverables prepared by
Contractor under the Contract, at the option of the State, becomes the State’s property, and Contractor is
entitled to receive equitable fair compensation for the Deliverables. Regardless of the basis for the
termination, the State is not obligated to pay, or otherwise compensate, Contractor for any lost expected future
profits, costs or expenses incurred with respect to Services not actually performed for the State.

(c) Upon a good faith termination, the State may assume, at its option, any subcontracts and agreements for
Services and Deliverables provided under the Contract, and may further pursue completion of the
Services/Deliverables under the Contract by replacement contract or otherwise as the State may in its sole
judgment deem expedient.
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2.158 Reservation of Rights

Any termination of the Contract or any Statement of Work issued under it by a party must be with full
reservation of, and without prejudice to, any rights or remedies otherwise available to the party with respect to
any claims arising before or as a result of the termination.

2.160 Termination by Contractor

2.161 Termination by Contractor

If the State breaches the Contract, and the Contractor in its sole discretion determines that the breach is
curable, then the Contractor will provide the State with written notice of the breach and a time period (not less
than 30 days) to cure the breach. The Notice of Breach and opportunity to cure is inapplicable for successive
and repeated breaches.

The Contractor may terminate the Contract if the State (i) materially breaches its obligation to pay the
Contractor undisputed amounts due and owing under the Contract, (ii) breaches its other obligations under the
Contract to an extent that makes it impossible or commercially impractical for the Contractor to perform the
Services, or (iii) does not cure the breach within the time period specified in a written notice of breach. But the
Contractor must discharge its obligations under Section 2.190 before it terminates the Contract.

2.170  Transition Responsibilities

2.171 Contractor Transition Responsibilities

If the State terminates the Contract, for convenience or cause, or if the Contract is otherwise dissolved, voided,
rescinded, nullified, expires or rendered unenforceable, the Contractor agrees to comply with direction
provided by the State to assist in the orderly transition of equipment, services, software, leases, etc. to the
State or a third party designated by the State. If the Contract expires or terminates, the Contractor agrees to
make all reasonable efforts to effect an orderly transition of services within a reasonable period of time that in
no event will exceed ten (10) days. These efforts must include, but are not limited to, those listed in Sections
2.171,2.172,2.173, 2.174, and 2.175.

2.172 Contractor Personnel Transition

The Contractor must work with the State, or a specified third party, to develop a transition plan setting forth the
specific tasks and schedule to be accomplished by the parties to effect an orderly transition. The Contractor
must allow as many personnel as practicable to remain on the job to help the State, or a specified third party,
maintain the continuity and consistency of the services required by the Contract. In addition, during or
following the transition period, in the event the State requires the Services of the Contractor’'s Subcontractors
or vendors, as necessary to meet its needs, Contractor agrees to reasonably, and with good-faith, work with
the State to use the Services of Contractor’'s Subcontractors or vendors. Contractor must notify all of
Contractor’s subcontractors of procedures to be followed during transition.

2.173 Contractor Information Transition

The Contractor agrees to provide reasonable detailed specifications for all Services/Deliverables needed by
the State, or specified third party, to properly provide the Services/Deliverables required under the Contract.
The Contractor must provide the State with asset management data generated from the inception of the
Contract through the date on which the Contractor is terminated in a comma-delineated format unless
otherwise requested by the State. The Contractor must deliver to the State any remaining owed reports and
documentation still in Contractor’s possession subject to appropriate payment by the State.

2.174 Contractor Software Transition

The Contractor must reasonably assist the State in the acquisition of any Contractor software required to
perform the Services/use the Deliverables under the Contract. This must include any documentation being
used by the Contractor to perform the Services under the Contract. If the State transfers any software licenses
to the Contractor, those licenses must, upon expiration of the Contract, transfer back to the State at their
current revision level. Upon notification by the State, Contractor may be required to freeze all non-critical
changes to Deliverables/Services.
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2.175 Transition Payments

If the transition results from a termination for any reason, reimbursement must be governed by the termination
provisions of the Contract. If the transition results from expiration, the Contractor will be reimbursed for all
reasonable transition costs (i.e. costs incurred within the agreed period after contract expiration that result from
transition operations) at the rates agreed upon by the State. The Contractor must prepare an accurate
accounting from which the State and Contractor may reconcile all outstanding accounts.

2.176 State Transition Responsibilities

In the event that the Contract is terminated, dissolved, voided, rescinded, nullified, or otherwise rendered
unenforceable, the State agrees to perform the following obligations, and any others upon which the State and
the Contractor agree:

(@) Reconciling all accounts between the State and the Contractor;

(b) Completing any pending post-project reviews.

2.180 Stop Work

2.181 Stop Work Orders

The State may, at any time, by written stop work order to Contractor, require that Contractor stop all, or any
part, of the work called for by the Contract for a period of up to 90 calendar days after the stop work order is
delivered to Contractor, and for any further period to which the parties may agree. The stop work order must
be identified as a stop work order and must indicate that it is issued under this Section 2.180. Upon receipt of
the stop work order, Contractor must immediately comply with its terms and take all reasonable steps to
minimize incurring costs allocable to the work covered by the stop work order during the period of work
stoppage. Within the period of the stop work order, the State must either: (a) cancel the stop work order; or
(b) terminate the work covered by the stop work order as provided in Section 2.150.

2.182 Cancellation or Expiration of Stop Work Order

The Contractor must resume work if the State cancels a Stop Work Order or if it expires. The parties will agree
upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be
madified, in writing, accordingly, if: (a) the stop work order results in an increase in the time required for, or in
Contractor’s costs properly allocable to, the performance of any part of the Contract; and (b) Contractor asserts
its right to an equitable adjustment within 30 calendar days after the end of the period of work stoppage;
provided that, if the State decides the facts justify the action, the State may receive and act upon a Contractor
proposal submitted at any time before final payment under the Contract. Any adjustment must conform to the
requirements of Section 2.024.

2.183 Allowance of Contractor Costs

If the stop work order is not canceled and the work covered by the stop work order is terminated for reasons
other than material breach, the termination must be deemed to be a termination for convenience under
Section 2.150, and the State will pay reasonable costs resulting from the stop work order in arriving at the
termination settlement. For the avoidance of doubt, the State is not liable to Contractor for loss of profits
because of a stop work order issued under this Section 2.180.

2.190 Dispute Resolution

2.191 In General

Any claim, counterclaim, or dispute between the State and Contractor arising out of or relating to the Contract
or any Statement of Work must be resolved as follows. For all Contractor claims seeking an increase in the
amounts payable to Contractor under the Contract, or the time for Contractor's performance, Contractor must
submit a letter, together with all data supporting the claims, executed by Contractor's Contract Administrator or
the Contract Administrator's designee certifying that (a) the claim is made in good faith, (b) the amount claimed
accurately reflects the adjustments in the amounts payable to Contractor or the time for Contractor’s
performance for which Contractor believes the State is liable and covers all costs of every type to which
Contractor is entitled from the occurrence of the claimed event, and (c) the claim and the supporting data are
current and complete to Contractor’s best knowledge and belief.
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2.192 Informal Dispute Resolution
€)) All disputes between the parties must be resolved under the Contract Management procedures in the
Contract. If the parties are unable to resolve any disputes after compliance with the processes, the parties
must meet with the Director of Procurement, DTMB, or designee, for the purpose of attempting to resolve the
dispute without the need for formal legal proceedings, as follows:
0] The representatives of Contractor and the State must meet as often as the parties reasonably
deem necessary to gather and furnish to each other all information with respect to the matter in issue
which the parties believe to be appropriate and germane in connection with its resolution. The
representatives must discuss the problem and negotiate in good faith in an effort to resolve the dispute
without the necessity of any formal proceeding.
(i) During the course of negotiations, all reasonable requests made by one (1) party to another for
non-privileged information reasonably related to the Contract must be honored in order that each of the
parties may be fully advised of the other’s position.
(iii) The specific format for the discussions will be left to the discretion of the designated State and
Contractor representatives, but may include the preparation of agreed upon statements of fact or
written statements of position.
(iv) Following the completion of this process within 60 calendar days, the Director of Procurement,
DTMB, or designee, must issue a written opinion regarding the issue(s) in dispute within 30 calendar
days. The opinion regarding the dispute must be considered the State’s final action and the exhaustion
of administrative remedies.

(b) This Section must not be construed to prevent either party from instituting, and a party is authorized to
institute, formal proceedings earlier to avoid the expiration of any applicable limitations period, to preserve a
superior position with respect to other creditors, or under Section 2.193.

(© The State will not mediate disputes between the Contractor and any other entity, except state agencies,
concerning responsibility for performance of work under the Contract.

2.193 Injunctive Relief

The only circumstance in which disputes between the State and Contractor will not be subject to the provisions
of Section 2.192 is where a party makes a good faith determination that a breach of the terms of the Contract
by the other party is the that the damages to the party resulting from the breach will be so immediate, so large
or severe and so incapable of adequate redress after the fact that a temporary restraining order or other
immediate injunctive relief is the only adequate remedy.

2.194 Continued Performance

Each party agrees to continue performing its obligations under the Contract while a dispute is being resolved
except to the extent the issue in dispute precludes performance (dispute over payment must not be deemed to
preclude performance) and without limiting either party’s right to terminate the Contract as provided in Section
2.150, as the case may be.

2.200 Federal and State Contract Requirements

2.201 Nondiscrimination

In the performance of the Contract, Contractor agrees not to discriminate against any employee or applicant for
employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any
matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry,
age, sex, height, weight, marital status, or physical or mental disability. Contractor further agrees that every
subcontract entered into for the performance of the Contract or any purchase order resulting from the Contract
must contain a provision requiring non-discrimination in employment, as specified here, binding upon each
Subcontractor. This covenant is required under the Elliot Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101,
et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach
of this provision may be regarded as a material breach of the Contract.

39




da~
CONTRACT #071B3200110 ‘

2.202 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., the State must not award a Contract or subcontract to an employer
whose name appears in the current register of employers failing to correct an unfair labor practice compiled
under Section 2 of the Act. This information is compiled by the United States National Labor Relations Board.
A Contractor of the State, in relation to the Contract, must not enter into a contract with a Subcontractor,
manufacturer, or supplier whose name appears in this register. Under Section 4 of 1980 PA 278, MCL
423.324, the State may void any Contract if, after award of the Contract, the name of Contractor as an
employer or the name of the Subcontractor, manufacturer or supplier of Contractor appears in the register.

2.203 Workplace Safety and Discriminatory Harassment

In performing Services for the State, the Contractor must comply with the Department of Civil Services Rule 2-
20 regarding Workplace Safety and Rule 1-8.3 regarding Discriminatory Harassment. In addition, the
Contractor must comply with Civil Service regulations and any applicable agency rules provided to the
Contractor. For Civil Service Rules, see http://www.mi.gov/mdcs/0,1607,7-147-6877---,00.html.

2.204 Prevailing Wage— Deleted — Not Applicable

2.205 E-Verify

Section 291 of the fiscal year 2013 Omnibus Budget, PA 200 of 2012, requires verification that all new
employees of the Contractor and all new employees of any approved Subcontractor, working under this
Contract, are legally present to work in the United States. All Contractors shall perform this verification using
the E-verify system (http://www.uscis.gov/portal/site/uscis). The Contractor’s signature on the Contract is the
Contractor’s certification that verification has and will be performed.

2.210  Governing Law

2.211 Governing Law

The Contract must in all respects be governed by, and construed according to, the substantive laws of the
State of Michigan without regard to any Michigan choice of law rules that would apply the substantive law of
any other jurisdiction to the extent not inconsistent with, or pre-empted by federal law.

2.212 Compliance with Laws
Contractor must comply with all applicable state, federal and local laws and ordinances in providing the
Services/Deliverables.

2.213 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim
between the parties, Contractor consents to venue in Ingham County, Michigan, and irrevocably waives any
objections it may have to the jurisdiction on the grounds of lack of personal jurisdiction of the court or the laying
of venue of the court or on the basis of forum non conveniens or otherwise. Contractor agrees to appoint
agents in the State of Michigan to receive service of process.

2.220 Limitation of Liability

2.221 Limitation of Liability

Neither the Contractor nor the State is liable to each other, regardless of the form of action, for consequential,
incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of
United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property
caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific
provisions of the Contract calling for liquidated damages; or to court costs or attorney’s fees awarded by a
court in addition to damages after litigation based on the Contract.

2.230 Disclosure Responsibilities
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2.231 Disclosure of Litigation

€)) Disclosure. Contractor must disclose any material criminal litigation, investigations or proceedings
involving the Contractor (and each Subcontractor) or any of its officers or directors or any litigation,
investigations or proceedings under the Sarbanes-Oxley Act. In addition, each Contractor (and each
Subcontractor) must notify the State of any material civil litigation, arbitration or proceeding which arises during
the term of the Contract and extensions, to which Contractor (or, to the extent Contractor is aware, any
Subcontractor) is a party, and which involves: (i) disputes that might reasonably be expected to adversely
affect the viability or financial stability of Contractor or any Subcontractor; or (ii) a claim or written allegation of
fraud against Contractor or, to the extent Contractor is aware, any Subcontractor by a governmental or public
entity arising out of their business dealings with governmental or public entities. The Contractor must disclose
in writing to the Contract Administrator any litigation, investigation, arbitration or other proceeding (collectively,
"Proceeding") within 30 days of its occurrence. Details of settlements which are prevented from disclosure by
the terms of the settlement may be annotated. Information provided to the State from Contractor’s publicly
filed documents referencing its material litigation will be deemed to satisfy the requirements of this Section.

(b) Assurances. If any Proceeding disclosed to the State under this Section, or of which the State
otherwise becomes aware, during the term of the Contract would cause a reasonable party to be concerned
about:

(1) the ability of Contractor (or a Subcontractor) to continue to perform the Contract according to its
terms and conditions, or
(i) whether Contractor (or a Subcontractor) in performing Services for the State is engaged in
conduct which is similar in nature to conduct alleged in the Proceeding, which conduct would constitute
a breach of the Contract or a violation of Michigan law, regulations or public policy, then the Contractor
must provide the State all reasonable assurances requested by the State to demonstrate that:
@) Contractor and its Subcontractors must be able to continue to perform the Contract and
any Statements of Work according to its terms and conditions, and
(b) Contractor and its Subcontractors have not and will not engage in conduct in performing
the Services which is similar in nature to the conduct alleged in the Proceeding.

(© Contractor must make the following notifications in writing:
Q) Within 30 days of Contractor becoming aware that a change in its ownership or officers has
occurred, or is certain to occur, or a change that could result in changes in the valuation of its
capitalized assets in the accounting records, Contractor must notify DTMB-Procurement.
2 Contractor must also notify DTMB Procurement within 30 days whenever changes to asset
valuations or any other cost changes have occurred or are certain to occur as a result of a change in
ownership or officers.
3 Contractor must also notify DTMB Procurement within 30 days whenever changes to company
affiliations occur.

2.232 Call Center Disclosure

Contractor and/or all Subcontractors involved in the performance of the Contract providing call or contact
center services to the State must disclose the location of its call or contact center services to inbound callers.
Failure to disclose this information is a material breach of the Contract.

2.233 Bankruptcy
The State may, without prejudice to any other right or remedy, terminate the Contract, in whole or in part, and,
at its option, may take possession of the “Work in Process” and finish the Works in Process by whatever
appropriate method the State may deem expedient if:

€)) the Contractor files for protection under the bankruptcy laws;

(b) an involuntary petition is filed against the Contractor and not removed within 30 days;

(© the Contractor becomes insolvent or if a receiver is appointed due to the Contractor's

insolvency;

(d) the Contractor makes a general assignment for the benefit of creditors; or

(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor

or its affiliates can deliver the services under the Contract.
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Contractor will fix appropriate notices or labels on the Work in Process to indicate ownership by the State. To
the extent reasonably possible, materials and Work in Process must be stored separately from other stock and
marked conspicuously with labels indicating ownership by the State.

2.240 Performance

2.241 Time of Performance

€) Contractor must use commercially reasonable efforts to provide the resources necessary to complete
all Services and Deliverables according to the time schedules contained in the Statements of Work and other
Exhibits governing the work, and with professional quality.

(b) Without limiting the generality of Section 2.241(a), Contractor must notify the State in a timely manner
upon becoming aware of any circumstances that may reasonably be expected to jeopardize the timely and
successful completion of any Deliverables/Services on the scheduled due dates in the latest State-approved
delivery schedule and must inform the State of the projected actual delivery date.

(© If the Contractor believes that a delay in performance by the State has caused or will cause the
Contractor to be unable to perform its obligations according to specified Contract time periods, the Contractor
must notify the State in a timely manner and must use commercially reasonable efforts to perform its
obligations according to the Contract time periods notwithstanding the State’s failure. Contractor will not be in
default for a delay in performance to the extent the delay is caused by the State.

2.242 Service Level Agreements (SLAS) — Deleted — Not Applicable

2.243 Liquidated Damages — Deleted — Not Applicable

2.244 Excusable Failure

Neither party will be liable for any default, damage, or delay in the performance of its obligations under the
Contract to the extent the default, damage or delay is caused by government regulations or requirements
(executive, legislative, judicial, military, or otherwise), power failure, lightning, earthquake, war, water or other
forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers’ failures, or
acts or omissions of common carriers, fire; riots, civil disorders; strikes or other labor disputes, embargoes;
injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to
have its default or delay excused); or any other cause beyond the reasonable control of a party; provided the
non-performing party and its Subcontractors are without fault in causing the default or delay, and the default or
delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by
the non-performing party through the use of alternate sources, workaround plans or other means, including
disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed above, the non-performing
party will be excused from any further performance of its affected obligation(s) for as long as the circumstances
prevail. but the party must use commercially reasonable efforts to recommence performance whenever and to
whatever extent possible without delay. A party must promptly notify the other party in writing immediately
after the excusable failure occurs, and also when it abates or ends.

If any of the above-enumerated circumstances substantially prevent, hinder, or delay the Contractor’s
performance of the Services/provision of Deliverables for more than 10 Business Days, and the State
determines that performance is not likely to be resumed within a period of time that is satisfactory to the State
in its reasonable discretion, then at the State’s option: (a) the State may procure the affected
Services/Deliverables from an alternate source, and the State is not be liable for payment for the unperformed
Services/ Deliverables not provided under the Contract for so long as the delay in performance continues; (b)
the State may terminate any portion of the Contract so affected and the charges payable will be equitably
adjusted to reflect those Services/Deliverables terminated; or (¢) the State may terminate the affected
Statement of Work without liability to Contractor as of a date specified by the State in a written notice of
termination to the Contractor, except to the extent that the State must pay for Services/Deliverables provided
through the date of termination.
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The Contractor will not have the right to any additional payments from the State as a result of any Excusable
Failure occurrence or to payments for Services not rendered/Deliverables not provided as a result of the
Excusable Failure condition. Defaults or delays in performance by Contractor which are caused by acts or
omissions of its Subcontractors will not relieve Contractor of its obligations under the Contract except to the
extent that a Subcontractor is itself subject to an Excusable Failure condition described above and Contractor
cannot reasonably circumvent the effect of the Subcontractor’'s default or delay in performance through the use
of alternate sources, workaround plans or other means.

2.250 Approval of Deliverables

2.251 Delivery Responsibilities — Deleted — Not Applicable

2.252 Delivery of Deliverables — Deleted — Not Applicable

2.253 Testing — Deleted — Not Applicable

2.254 Approval of Deliverables, In General — Deleted — Not Applicable

2.255 Process For Approval of Written Deliverables — Deleted — Not Applicable

2.256 Process for Approval of Services

The State Review Period for approval of Services is governed by the applicable Statement of Work (and if the
Statement of Work does not state the State Review Period, it is by default 30 Business Days for Services).
The State agrees to notify the Contractor in writing by the end of the State Review Period either stating that the
Service is approved in the form delivered by the Contractor or describing any deficiencies that must be
corrected before approval of the Services (or at the State’s election, after approval of the Service). If the State
delivers to the Contractor a notice of deficiencies, the Contractor must correct the described deficiencies and
within 30 Business Days resubmit the Service in a form that shows all revisions made to the original version
delivered to the State. The Contractor’s correction efforts must be made at no additional charge. Upon
implementation of a corrected Service from Contractor, the State must have a reasonable additional period of
time, not to exceed the length of the original State Review Period, to review the corrected Service for
conformity and that the identified deficiencies have been corrected.

2.257 Process for Approval of Physical Deliverables — Deleted — Not Applicable

2.258 Final Acceptance — Deleted — Not Applicable

2.260 Ownership

2.261 Ownership of Work Product by State — Deleted — Not Applicable

2.262 Vesting of Rights — Deleted — Not Applicable

2.263 Rights in Data

@) The State is the owner of all data made available by the State to the Contractor or its agents,
Subcontractors or representatives under the Contract. The Contractor must not use the State’s data for any
purpose other than providing the Services, nor will any part of the State’s data be disclosed, sold, assigned,
leased or otherwise disposed of to the general public or to specific third parties or commercially exploited by or
on behalf of the Contractor. No employees of the Contractor, other than those on a strictly need-to-know
basis, have access to the State’s data. Contractor must not possess or assert any lien or other right against
the State’s data. Without limiting the generality of this Section, the Contractor must only use personally
identifiable information as strictly necessary to provide the Services and must disclose the information only to
its employees who have a strict need-to-know the information. The Contractor must comply at all times with all
laws and regulations applicable to the personally identifiable information.
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(b) The State is the owner of all State-specific data under the Contract. The State may use the data
provided by the Contractor for any purpose. The State must not possess or assert any lien or other right
against the Contractor’s data. Without limiting the generality of this Section, the State may use personally
identifiable information only as strictly necessary to utilize the Services and must disclose the information only
to its employees who have a strict need to know the information, except as provided by law. The State must
comply at all times with all laws and regulations applicable to the personally identifiable information. Other
material developed and provided to the State remains the State’s sole and exclusive property.

2.264 Ownership of Materials

The State and the Contractor will continue to own their respective proprietary technologies developed before
entering into the Contract. Any hardware bought through the Contractor by the State, and paid for by the
State, will be owned by the State. Any software licensed through the Contractor and sold to the State, will be
licensed directly to the State.

2.270 State Standards

2.271 Existing Technology Standards
The Contractor must adhere to all existing standards as described within the comprehensive listing of the
State’s existing technology standards at http://www.michigan.gov/dit.

2.272 Acceptable Use Policy

To the extent that Contractor has access to the State computer system, Contractor must comply with the
State’s Acceptable Use Policy, see http://www.michigan.gov/ditservice. All Contractor employees must be
required, in writing, to agree to the State’s Acceptable Use Policy before accessing the State system. The
State reserves the right to terminate Contractor’s access to the State system if a violation occurs.

2.273 Systems Changes

Contractor is not responsible for and not authorized to make changes to any State systems without written
authorization from the Project Manager. Any changes Contractor makes to State systems with the State’s
approval must be done according to applicable State procedures, including security, access, and configuration
management procedures.

2.280 Extended Purchasing — Deleted — Not Applicable

2.290 Environmental Provision

2.291 Environmental Provision

Hazardous Materials:

For the purposes of this Section, “Hazardous Materials” is a generic term used to describe asbestos, ACBMs,
PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any
other material the manufacture, use, treatment, storage, transportation, or disposal of which is regulated by the
federal, State, or local laws governing the protection of the public health, natural resources, or the
environment. This includes, but is not limited to, materials such as batteries and circuit packs, and other
materials that are regulated as (1) “Hazardous Materials” under the Hazardous Materials Transportation Act,
(2) “chemical hazards” under the Occupational Safety and Health Administration standards, (3) “chemical
substances or mixtures” under the Toxic Substances Control Act, (4) “pesticides” under the Federal Insecticide
Fungicide and Rodenticide Act, and (5) “hazardous wastes” as defined or listed under the Resource
Conservation and Recovery Act.

@) The Contractor must use, handle, store, dispose of, process, transport and transfer any material
considered a Hazardous Material according to all federal, State, and local laws. The State must provide a safe
and suitable environment for performance of Contractor’'s Work. Before the commencement of Work, the State
must advise the Contractor of the presence at the work site of any Hazardous Material to the extent that the
State is aware of the Hazardous Material. If the Contractor encounters material reasonably believed to be a
Hazardous Material and which may present a substantial danger, the Contractor must immediately stop all
affected Work, notify the State in writing about the conditions encountered, and take appropriate health and
safety precautions.
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(b) Upon receipt of a written notice, the State will investigate the conditions. If (a) the material is a
Hazardous Material that may present a substantial danger, and (b) the Hazardous Material was not brought to
the site by the Contractor, or does not result in whole or in part from any violation by the Contractor of any laws
covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials, the
State must order a suspension of Work in writing. The State must proceed to have the Hazardous Material
removed or rendered harmless. In the alternative, the State must terminate the affected Work for the State’s
convenience.

(9] Once the Hazardous Material has been removed or rendered harmless by the State, the Contractor
must resume Work as directed in writing by the State. Any determination by the Michigan Department of
Community Health or the Michigan Department of Environmental Quality that the Hazardous Material has
either been removed or rendered harmless is binding upon the State and Contractor for the purposes of
resuming the Work. If any incident with Hazardous Material results in delay not reasonable anticipatable under
the circumstances and which is attributable to the State,

the applicable SLAs for the affected Work will not be counted in Section 2.242 for a time as mutually agreed
by the parties.

(d) If the Hazardous Material was brought to the site by the Contractor, or results in whole or in part from
any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing,
transport and transfer of Hazardous Material, or from any other act or omission within the control of the
Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the
site and removing and rendering harmless the Hazardous Material according to Applicable Laws to the
condition approved by applicable regulatory agency(ies).

Michigan has a Consumer Products Rule pertaining to labeling of certain products containing volatile organic
compounds. For specific details visit http://www.michigan.gov/deq/0,1607,7-135-3310_4108-173523--,00.html

Refrigeration and Air Conditioning:
The Contractor must comply with the applicable requirements of Sections 608 and 609 of the Clean Air Act (42
U.S.C. 7671g and 7671h) as each or both apply to the Contract.

Environmental Performance:

Waste Reduction Program: Contractor must establish a program to promote cost-effective waste reduction in
all operations and facilities covered by the Contract. The Contractor's programs must comply with applicable
Federal, State, and local requirements, specifically including Section 6002 of the Resource Conservation and
Recovery Act (42 U.S.C. 6962, et seq.).

2.300 Other Provisions

2.311 Forced Labor, Convict Labor, Forced or Indentured Child Labor, or Indentured Servitude Made
Materials

Equipment, materials, or supplies, that will be furnished to the State under the Contract must not be produced
in whole or in part by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

“Forced or indentured child labor” means all work or service: exacted from any person under the age of 18
under the menace of any penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or performed by any person under the age of 18 under a contract the enforcement of which can be
accomplished by process or penalties.
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MAINTENANCE, REPAIR & OPERATIONS (MRO)
TREE & SHRUB REMOVAL — Jackson TSC/University Region
CONTRACT#:071B32000

Attachment A
LOCATION SPECIFICATION SHEET (LSS)

PART | — PLACE OF SERVICES REQUESTED

CONTRACT INFORMATION
ESTIMATED CONTRACT START 8/01/2013 CONTRACT END

DATE: DATE: 7/31/2016

PREVIOUS BPO #: | NA

Three (3) Year Contract w/ Two (2) One (1) year optional
CONTRACT INFORMATION: | extensions

AGENCY NAME: | Department of Transportation
BILLING NAME | MICHIGAN DEPT. OF TRANSPORTATION
BILLING ADDRESS: | 2750 EIm Rd., Jackson, Ml 49201
REGION/COUNTY: | University/Hillsdale, Jackson, and Lenawee Counties

AGENCY PROCUREMENT CONTACT INFORMATION

AGENCY PROCUREMENT OFFICE

NAME: | MPOT
AGENCY PROCUREMENT OFFICE CONTACT PHONE
CONTACT NAME: Terry Harris #: 517-335-2507

AGENCY PROCUREMENT OFFICE

CONTACT E-MAIL- harrist@michigan.gov | CONTACT FAX #:

CONTRACT COMPLIANCE
INSPECTOR (CCI) / FACILITY Scott Geiger ;:_ONTACT PHONE 517-780-7542
MANAGER (FM) NAME: '

CCI/FM CONTACT E-MAIL: geigers@michigan.gov | CONTACT FAX #: | 517-780-5454

LOCATION INFORMATION

Weekdays
OFFICIAL WORKING DAYS : E”'y U”'ﬁ)s OFFICIAL WORKING HOURS N/A
pprgé? Y | oF BUILDING OCCUPANTS:
ESTIMATE oF AREA To BE SERVICED:
(IF APPLICABLE) N/A (FILL IN IF NEEDED) N/A
IDENTIFY HOURS oF
. Monday - SERVICE: Determined
IDENTIFY DAYS oF SERVICE: Friday [EXAMPLE: 5:30 A.M. TO 5:30 by CCI
P.M.]

OTHER CONDITIONS
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Attachment B — Pricing

Tree & Shrub Removal Services — University Region

ITEM # UNIT OF ESTIMATED PRICE PER
DESCRIPTION OF SERVICES MEASURE NUMBER OF OCCURANCE
OCCURANCES
PER YEAR
001 Unit cost per tree removal 1"-5" DBH EA 45 $15.00
002 | Unit cost per tree removal 6"-12" DBH EA 45 $75.00
003 | Unit cost per tree removal 13"-18" DBH EA 150 $250.00
004 Unit cost per tree removal 19"-24" DBH EA 150 $350.00
005 Unit cost per tree removal 25"-30" DBH EA 90 $450.00
006 | Unit cost per tree removal 31"-36" DBH EA 45 $650.00
007 | Unit cost per tree removal 37"-42" DBH EA 36 $950.00
008 Unit cost per tree removal 43" DBH and EA 24 $1,150.00
above
009 Unit cost per stump grinding 1"-12" DBH EA 24 $15.00
010 | Unit cost per stump grinding 13"-18" DBH EA 75 $25.00
011 | Unit cost per stump grinding 19"-24" DBH EA 75 $30.00
012 | Unit cost per stump grinding 25"-30" DBH EA 45 $40.00
013 | Unit cost per stump grinding 31"-36" DBH EA 45 $100.00
014 | Unit cost per stump grinding 37"-42" DBH EA 24 $125.00
015 Unit cost per stump grinding 43" DBH and EA 45 $150.00
above
016 | Unit cost for site restoration (all size EA 333 $75.00
classes).
017 Unit cost for tree trimming. HR 150 $200.00
SUB TOTAL $301,110.00
THREE (3) YEAR TOTAL $903,330.00

NOTE: Quantities are estimates for MDOT only. Contact Contract Compliance Inspector (CCI) to get approval

for any amounts over the stated estimate guantity.

Diameter measurements for trees are based upon four and a half (4.5) feet measured from the ground, and
commonly referred to as the Diameter Breast Height (DBH)
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Attachment C - EQUIPMENT LISTING

MAKE/ MODEL APPROXIMATE AGE OF

EQUIPMENT

TYPICAL USE MANUFACTURER EQUI%“QESEN%SSVNED
1. 60’ ft. Altec Bucket truck 1993 International/480 19 yr/Owned
2. 60’ ft. HI-Ranger Forestry/Bucket Truck 2001 International/470 12 yr/Owned
3. Prentice/Log Truck Log Removal 1987 White 15 yr/Owned
4. 12" inch Chipper Chip Brush 2006 Morbark 6 yr/Owned
5. 10" inch chipper Chip Brush 1989 Morbark 22 yr/Owned
6. 8" inch Chipper Chip Brush 1992 Morbark 21 yr/Owned
7. Chipper Truck Haul Chips 5 yard 1987 GMC 25 yr/Owned
8. Chipper Truck Haul Chips 5 yard 1987 GMC 25 yr/Owned
9. Stake Truck Haul Small Wood 1997 Ford-350 13 yr/Owned
10. Stump Grinder Grind Stumps 1997 Vermeer 13 yr/Owned
11. 45’ ft. Hi-Ranger Bucket Truck 1987 Ford 25 yr/Owned
12. 45’ ft. Hi-Ranger Bucket Truck 1985 Ford 27 yr/Owned
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